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County of San Bernardino

Dennis Hansberger, Supervisor
County of San Bernardino
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City of San Bernardino

Richard Riddell, Mayor
City of Yucaipa



San Bernardino Associated Governments (SANBAG) is a council of governments formed in 1973 by
joint powers agreement of the cities and the County of San Bernardino. SANBAG is governed by a
Board of Directors consisting of a mayor or designated council member from each of the twenty-four

cities in San Bernardino County and the five members of the San Bernardino County Board of
Supervisors.

In addition to SANBAG, the composition of the SANBAG Board of Directors also serves as the
governing board for several separate legal entities listed below:

The San Bernardino County Transportation Commission, which is responsible for short and long
range transportation planning within San Bernardino County, including coordination and approval of
all public mass transit service, approval of all capital development projects for public transit and
highway projects, and determination of staging and scheduling of construction relative to all
transportation improvement projects in the Transportation Improvement Program.

The San Bernardino County Transportation Authority, which is responsible for administration of the

voter-approved half-cent transportation transactions and use tax levied in the County of
San Bernardino.

The Service Authority for Freeway Emergencies, which is responsible for the administration and
operation of a motorist aid system of call boxes on State freeways and highways within
San Bernardino County.

The Congestion Management Agency, which analyzes the performance level of the regional
transportation system in a manner which ensures consideration of the impacts from new development
and promotes air quality through implementation of strategies in the adopted air quality plans.

As a Subregional Planning Agency, SANBAG represents the San Bernardino County subregion and
assists the Southern California Association of Governments in carrying out its functions as the
metropolitan planning organization. SANBAG performs studies and develops consensus relative to
regional growth forecasts, regional transportation plans, and mobile source components of the air
quality plans. '

Items which appear on the monthly Board of Directors agenda are subjects of one or more of the listed
legal authorities. For ease of understanding and timeliness, the agenda items for all of these entities
are consolidated on one agenda. Documents contained in the agenda package are clearly marked with
the appropriate legal entity.



San Bernardino Associated Governments
County Transportation Commission
County Transportation Authority

Service Authority for Freeway Emergencies

County Congestion Management Agency

Major Projects Committee

August 14, 2008
9:00 a.m.

LOCATION:

Santa Fe Depot
The Super Chief Room

1170 W. 3" Street, 2™ Floor, San Bernardino

CALL TO ORDER —9:00 a.m.
(Meeting chaired by Mayor John Pomierski.)

L. Attendance
IL Announcements
III.  Agenda Notices/Modifications — Nessa Williams

Possible Conflict of Interest Issues for the SANBAG Major Projects
Meeting of August 14, 2008

Note agenda item contractors, subcontractors and agents which may
require member abstentions due to conflict of interest and financial
interests. Member abstentions shall be stated and recorded on the
appropriate item in the minutes summary for each month.

Consent Calendar

Consent Calendar items shall be adopted by a single vote unless removed by
Board member request. Items pulled from the consent calendar will be
brought up at the end of the agenda.

- Major Projects Attendance Roster

A quorum shall consist of a majority of the membership of each SANBAG
Policy Committee, except that all County Representatives shall be counted
as one for the purpose of establishing a quorum.

Pg. 11

Pg. 14

Notes/Action



Consent Calendar Cont...

Construction Change Orders to on-going SANBAG Construction
Contracts with Atkinson/MCM JV, Atkinson Contractors LP, and
Riverside Construction Co.

Review and ratify change orders. Garry Cohoe
Request For Qualifications (RFQ) No. C08200; associated with
professional environmental services to support SANBAG on an as

needed/on call task order basis.

Authorize staff to release RFQ No. C08200 for ON-CALL environmental
services. Garry Cohoe

Discussion Calendar

Amendment No. 2 to Contract No. 03-014 with David Evans &
Associates, Inc. to extend the period of performance.

Approve Amendment No 2 to Contract No. 03-014 with David Evans &
Associates, Inc. extending the period of performance by 16 months to
December 31, 2009. Garry Cohoe

Construction Contract No. C08-191 for Secismic Retrofit of the
SR-210/Muscoy Underpass

Award Construction Contract No. C08-191 for Seismic Retrofit of the
SR-210/Muscoy Underpass/ Garry Cohoe

Contract No. 08-165 with Berg and Associates for construction
management services for Interstate 10/Riverside Avenue Interchange

Approve Contract No. 08-165 with Berg and Associates for construction
management services for Interstate 10/Riverside Avenue Interchange in
an amount not to exceed $3,830,989. Garry Cohoe

Pg. 18

Pg. 29

Pg. 73

Pg. 77

Pg. 79

Notes/Action



8.

10.

11.

Amendment No. 4 to SANBAG Contract No. 02-019 with LSA
Associates, Inc for On-Call Environmental Services for SR-210,
Segments 10 & 11.

1. Approve Amendment No. 4 to Contract No. 02-019 with LSA
Associates, Inc. increasing the contract amount by $100,000 to
fully fund the remaining SR-210 scope of work items and provide
professional services associated with the preliminary investigation
of environmental mitigation properties for future SANBAG
projects.

2. Approve Budget Amendment to the Fiscal Year 2008/2009 budget
increasing revenues and expenditures in the amount of $100,000.
Garry Cohoe

Amendment No. 1 to Cooperative Agreement (Contract C07085) for
Construction of Ramona Avenue/UPRR Grade Separation Project in
the City of Montclair

Approve Amendment No. 1 to Cooperative Agreement (Contract C07085)
between SANBAG and the City of Montclair for Construction of Ramona
Avenue/UPRR Grade Separation Project  Garry Cohoe

Amendment No. 1 to Contract C08135 with URS Corporation DBA,
URS Corporation Americas for the Valley Blvd/BNSF Grade
Separation Project

1. Approve Amendment No. 1 to Contract C08135 with URS
Corporation DBA, URS Corporation Americas increasing the
contract total amount from $681,137.82 to $800,342.07.

2. Approve budget increase for fiscal year 2008/2009 to Task
87309000 for the Valley Blvd/BNSF Grade Separation project in
the amount of $120,000.

Garry Cohoe

Future SANBAG Major Freeway and Interchange Project
environmental habitat mitigation.

Receive update on the negotiations to acquire 199 acres of Alluvial Fan
Scrub property (San Bernardino Kangaroo Rat habitat) in the vicinity of
Lytle Creek. Garry Cohoe

Pg. 148

Pg. 154

Pg. 161

Pg. 173

Notes/Action



Notes/Action

12. Overview and update on the I-10 and Tippecanoe/Anderson Avenue Pg. 176
Interchange project.

Receive project overview and update on I-10 and Tippecanoe/Anderson
Avenue Interchange project. Garry Cohoe

13. Project Advancement Agreement Repayment Pg. 177

Adopt the following policies regarding the repayment of Measure I 2010-
2040 Project Advancement Agreements for the Valley Interchange and
Major Street Programs and for the Mountain/Desert Major Local Highway
Programs:

1. Overall Approach: Use the reimbursement approach contained
in all previously executed project advancement agreements
(PAAs), i.e. pay reimbursements to all eligible advanced
projects up to 40 percent of the revenues allocated to the
program categories from which the projects will be funded.

2. Commitment of Available Revenues:

Valley Programs - Commit the full 40% of available revenues
for each program to the reimbursement of Project Advancement
Agreements on an annual basis, to provide additional certainty to
jurisdictions regarding reimbursement timelines. The SANBAG
Board, at its discretion, may increase the 40% apportionment
level to a higher percentage specific to each program if the time
between expenditure and reimbursement has become greater than
six years or if the other project needs for the fiscal year are less
than the remaining 60% of the pertinent program.

Mountain/Desert Subarea — The commitment percentage is to
be determined through a recommendation from the subarea
committees, review and approval of the Mountain/Desert
Committee, and approval of the SANBAG Board.

3. Order of reimbursement: The order of reimbursement will be
based on date of expenditure. Specifically, the dates of
consultant and contractor invoices reflecting actual project
expenditures will be used to represent the date of expenditure.
Expenditures incurred prior to April 5, 2006 (the date when the
model agreement for the Project Advancement Program was
adopted by the SANBAG Board of Directors) will not be
reimbursed.

4. Execution of New Project Advancement Agreements: Allow
for execution of new PAAs through January 31, 2009, with
expenditures to be reimbursed using the same criteria as existing
PAAs. Reimbursement for invoices dated prior to April 2010
(the initiation date of Measure I 2010-2040) and not covered
under a PAA cannot be guaranteed. Projects not under PAAs
and incurring expenses from April 2010 onward will be
reimbursed under policies being developed through the Strategic
Plan for the respective programs.




Notes/Action

5. Quarterly Reimbursements: Reimbursements by SANBAG for
eligible expenditures will be provided on a quarterly basis. The
first reimbursements will occur in approximately July 2010,
following the quarterly reconciliation of sales tax dollars by the
State.

6. Project Cost to be Reimbursed:

Valley Programs - For the Valley Interchange and Major Street
Programs, SANBAG will pay up to the Measure I share of
Nexus Study project cost or Measure I share of the actual cost,
whichever is less. The Measure I share means the portion being
contributed from Measure I 2010-2040 Valley Interchange or
Major Street Program funds. For new PAAs (i.e. those
executed after adoption of the policies in this agenda item), the
Nexus Study project cost will be the cost included in the version
of the Nexus Study in force at the time the first project
expenditures were incurred or at the time of the execution of the
agreement, whichever is earlier. This will provide cost equity
with those projects already covered under existing PAAs.
Mountain/Desert Subareas - For the Mountain/Desert subareas,
SANBAG will pay the Major Local Highway Program portion of
the project cost (i.e. the Measure I share) negotiated on a
project-by-project basis resulting from a recommendation from
the subarea committees, review and approval of the
Mountain/Desert Committee, and approval of the SANBAG
Board.

7. Submission of Invoices: Jurisdictions must submit to SANBAG
any reimbursable consultant and contractor invoices, or other
verifiable record documenting the magnitude and date of
expenditures on the project.

8. Payment of Invoices by Date of Expenditure: SANBAG staff
will arrange the PAA invoices in order of expenditure (including
invoices for projects still in progress), separately for each
program and will draw a line at the point where cumulative
expenditures (of the Measure I share of the cost) exceed the
Board-established apportionment cap for each program for the
given quarter. The Measure I share of the cost (i.e. the
proportion of the cost being funded by the pertinent Measure I
program) for all projects above the line will be reimbursed. All
project expenditures below the line will wait for reimbursement
until the following quarter. This process of quarterly payments
will continue until all PAAs are fully repaid.

9. Inclusion in Equitable Share Calculations: For the Valley
Major Street Program, reimbursement of PAAs will be included
in the equitable share calculations maintained by SANBAG to
ensure geographic equity over the life of the Measure.

Ty Schuiling



14.

15.

16.
17.

Additional Items from Committee Members

Brief Comments by General Public

Director’s Comments

Acronym Listing

ADJOURNMENT

The next Major Projects Committee
Meeting is September 11, 2008

Pg. 186

Notes/Action



Meeting Procedures and Rules of Conduct
Meeting Procedures
The Ralph M. Brown Act is the state law which guarantees the public’s right to attend and participate in
meetings of local legislative bodies. These rules have been adopted by the Board of Directors in accordance
with the Brown Act, Government Code 54950 et seq., and shall apply at all meetings of the Board of
Directors and Policy Committees.

Accessibility

The SANBAG meeting facility is accessible to persons with disabilities. If assistive listening devices or other
auxiliary aids or services are needed in order to participate in the public meeting, requests should be made
through the Clerk of the Board at least three (3) business days prior to the Board meeting. The Clerk’s
telephone number is (909) 884-8276 and office is located at 1170 W. 3™ Street, 2" Floor, San Bernardino,
CA.

Agendas — All agendas are posted at 1170 W. 3™ Street, 2™ Floor, San Bernardino at least 72 hours in
advance of the meeting, Staff reports related to agenda items may be reviewed at the SANBAG offices
located at 1170 W. 3™ Street, 2" Floor, San Bernardino and our website: www.sanbag.ca.gov.

Agenda Actions — Items listed on both the “Consent Calendar” and “Items for Discussion” contain
suggested actions. The Board of Directors will generally consider items in the order listed on the agenda.
However, items may be considered in any order. New agenda items can be added and action taken by two-
thirds vote of the Board of Directors.

Closed Session Agenda Items — Consideration of closed session items excludes members of the public.
These items include issues related to personnel, pending litigation, labor negotiations and real estate
negotiations. Prior to each closed session, the Chair will announce the subject matter of the closed session.
If action is taken in closed session, the Chair may report the action to the public at the conclusion of the
closed session.

Public Testimony on an Item — Members of the public are afforded an opportunity to speak on any listed
item. Individuals wishing to address the Board of Directors or Policy Committee Members should complete a
“Request to Speak” form, provided at the rear of the meeting room, and present it to the Clerk prior to the
Board's consideration of the item. A "Request to Speak" form must be completed for each item an individual
wishes to speak on. When recognized by the Chair, speakers should be prepared to step forward and
announce their name and address for the record. In the interest of facilitating the business of the Board,
speakers are limited to three (3) minutes on each item. Additionally, a twelve (12) minute limitation is
established for the total amount of time any one individual may address the Board at any one meeting. The
Chair or a majority of the Board may establish a different time limit as appropriate, and parties to agenda
items shall not be subject to the time limitations.

The Consent Calendar is considered a single item, thus the three (3) minute rule applies. Consent Calendar
items can be pulled at Board member request and will be brought up individually at the specified time in the
agenda allowing further public comment on those items.

Agenda Times — The Board is concerned that discussion take place in a timely and efficient manner.
Agendas may be prepared with estimated times for categorical areas and certain topics to be discussed. These
times may vary according to the length of presentation and amount of resulting discussion on agenda items.

Public Comment — At the end of the agenda, an opportunity is also provided for members of the public to
speak on any subject within the Board’s authority. Matters raised under “Public Comment” may not be acted
upon at that meeting. “Public Testimony on any Item” still apply.

Disruptive Conduct — If any meeting of the Board is willfully disrupted by a person or by a group of
persons so as to render the orderly conduct of the meeting impossible, the Chair may recess the meeting or
order the person, group or groups of person willfully disrupting the meeting to leave the meeting or to be
removed from the meeting. Disruptive conduct includes addressing the Board without first being recognized,
pot addressing the subject before the Board, repetitiously addressing the same subject, failing to relinquish the
podium when requested to do so, or otherwise preventing the Board from conducting its meeting in an orderly
manner. Please be aware that a NO SMOKING policy has been established for meetings. Your cooperation
is appreciated!




SANBAG General Practices for Conducting Meetings
of
Board of Directors and Policy Committees

Basic Agenda Item Discussion.
e The Chair announces the agenda item number and states the subject.
e The Chair calls upon the appropriate staff member or Board Member to report on the item.

e The Chair asks members of the Board/Committee if they have any questions or comments on
the item. General discussion ensues.

e The Chair calls for public comment based on “Request to Speak” forms which may be
submitted.

e Following public comment, the Chair announces that public comment is closed and asks if
there is any further discussion by members of the Board/Committee.

e The Chair calls for a motion from members of the Board/Committee.

e Upon a motion, the Chair announces the name of the member who makes the motion. Motions
require a second by a member of the Board/Committee. Upon a second, the Chair announces
the name of the Member who made the second, and the vote is taken.

The Vote as specified in the SANBAG Bylaws.

e FEach member of the Board of Directors shall have one vote. In the absence of the official
representative, the alternate shall be entitled to vote. (Board of Directors only.)
» Voting may be either by voice or roll call vote. A roll call vote shall be conducted upon the
demand of five official representatives present, or at the discretion of the presiding officer.
Amendment or Substitute Motion.

e Occasionally a Board Member offers a substitute motion before the vote on a previous motion.
In instances where there is a motion and a second, the maker of the original motion is asked if
he would like to amend his motion to include the substitution or withdraw the motion on the
floor. If the maker of the original motion does not want to amend or withdraw, the substitute
motion is not addressed until after a vote on the first motion.

e Occasionally, a motion dies for lack of a second.

Call for the Question.

e At times, a member of the Board/Committee may “Call for the Question.”
e Upon a “Call for the Question,” the Chair may order that the debate stop or may allow for
limited further comment to provide clarity on the proceedings.
o Alternatively and at the Chair’s discretion, the Chair may call for a vote of the
~ Board/Committee to determine whether or not debate is stopped.
e The Chair re-states the motion before the Board/Committee and calls for the vote on the item.
The Chair.
At all times, meetings are conducted in accordance with the Chair’s direction.
These general practices provide guidelines for orderly conduct.
From time-to-time circumstances require deviation from general practice.
Deviation from general practice is at the discretion of the Board/Committee Chair.

Courtesy and Decorum.

e These general practices provide for business of the Board/Committee to be conducted
efficiently, fairly and with full participation.
o It is the responsibility of the Chair and Members to maintain common courtesy and decorum.



San Bernardino Associated Governments

 Governments
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

#San Bernardino County Transportation Commission ®San Bernardino County Transportation Authority
*San Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action
AGENDA ITEM 1
Date: August 14, 2008
Subject: Information Relative to Possible Conflict of Interest

Recommendation’: Note agenda items and contractors/subcontractors, which may require member
abstentions due to possible conflicts of interest.

Background: In accordance with California Government Code 84308, members of the
SANBAG Board may not participate in any action concerning a contract where
they have received a campaign contribution of more than $250 in the prior
twelve months from an entity or individual, except for the initial award of a
competitively bid public works contract. This agenda contains
recommendations for action relative to the following contractors:

Item No. Contract No. Principals & Agents Subcontractors
3-A 05-005 Atkinson Contractors All American Asphalt

- Scott Lynn Modern Alloys

Kent Reiman Diversified Landscaping
MCM IV JV Land Clearing
H McGovern Valley Concrete Placing
Coffman Specialties
Alcorn Fence

Coral Construction

Sudhakar Company

Approved
Major Projects Committee

Date: __August 14, 2008
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed.:

MPC0808z-gc.docx




Major Projects Agenda Item

August 14, 2008
Page 2

Item No. Cont.

3-A

Contract No.
05-005

Principals & Agents

3-B

07-095

Subcontractors (Continued)
Dywidag Systems
Highlight Electric

Regional Steel

3-C

C07174

Atkinson Contractors, LP
Scott Lyon
Kent Reiman

Sudhakar
Diversified Landscape
Statewide Safety and Signs
Alcorn Fence
Coral Construction
West Coast Welding
DSI
Integrity Rebar
CTM Construction
Penhall
VT Electric
Ortiz Asphalt

03-014-02

Riverside Construction Co.
Dan Ennis

A.C. Dike
Alcorn Fence Co.
American Steel Placer
Avar Construction
CTM Construction
Foundation Pile Inc.
Harber Companies
High Light Electric
Matich Corp.
Pavement Recycling
Sudhakar Company

Ulmer Industries

MPC0808z-gc.docx

David Evans and Associates
Bernard J. McInally

None

12



Major Projects Agenda Item

August 14, 2008
Page 3

Item No. Contract No. Principals & Agents Subcontractors
i 08-165 Berg & Associates, Inc. Jacobs Engineering, Inc.
Deborah Berg, DG Construction
Tom Berg, Management, Inc.
Dave Smith Converse Consultants
Psomas
P&D Consultants
8 02-019-04 LSA Associates, Inc. None
Rob McCann
10 C08135-01 URS Corporation DBA, Psoma
URS Corporation Americas Tatsumi and Partners, Inc.
Jack Waldron, P.E.
Financial Impact:  This item has no direct impact on the SANBAG budget.
Reviewed By: This item is prepared monthly for review by SANBAG Board and Committee

MPC0808z-gc.docx

members.
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San Bernardino Associated Governments

 Governments |
SAN BAG 1170 W. 3rd Street, 2nd FI, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

#San Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
»San Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action

AGENDA ITEM: __ 3

Date: August 14, 2008

Subject: Construction Change Orders to on-going SANBAG Construction
Contracts with Atkinson/MCM JV, Atkinson Contractors LP, and
Riverside Construction Co.

Recommendation:” Review and ratify change orders.

Background: Of the thirteen SANBAG’s on-going construction contracts, three of the
contracts have had construction change orders (CCO’s) approved since the
last Major Projects Committee. The CCO’s are listed below:

A. CN 05-005 with Atkinson ContractorsMCM JV for construction of
SR-210 Segment 11 Early project: CCO No. 42, Supplement 1
(890,000 increase to install additional slotted drainage pipe to prevent
ponding of water on the shoulder and HOV lane of the westbound
SR-210).

B. CN 07-095 with Atkinson Contractors, LP for construction of the
1-215 5™ Street Overcrossing: CCO No. 10 ($2,500.00 increase to
procure and install the bond connection detail for Southern California
Edison, to enable SCE to ground their utility facility through the
bridge); and CCO No. 12 ($9,175.50 increase to compensate the

Approved
Major Projects Committee

Date: August 14, 2008
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

MPC0808a-gc.docx



Major Projects Agenda Item

August 14, 2008
Page 2

Financial Impact:

Reviewed By:
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contractor for idle equipment and work forces because of a Right-of-
Way delay, due to CHP not being able to provide requested COZEEP
units).

C. CN C07174 with Riverside Construction Co. for the construction of
the Live Oak Canyon Bridge: CCO No. 5 ($20,000.00 increase to
tevise plan sheets, relocate existing business sign and temporary.
fencing, and perform additional work to meet right of way obligations
at the Live Oak Canyon Ranch); and CCO No. 8 ($1,115.00 increase
to change drainage inlet types, to accommodate the conduits in the
concrete bridge barrier).

This iterh imposes no financial impact, as all CCOs are within previously
approved contingency amounts. TN 82409000, TN 83809000 and TN
84309000.

This item will be reviewed by the Major Projects Committee on
August 14, 2008.

Garry Cohoe, Director of Freeway Construction
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San Bernardino Associated Governments

| Governments |
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

eSan Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
eSan Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action

AGENDA ITEM: 4

Date: August 14, 2008

Subject: Request For Qualifications (RFQ) No. CO08200; associated with
professional environmental services to support SANBAG on an as
needed/on call task order basis.

Recommendation:” Authorize staff to release RFQ No. C08200 for ON-CALL environmental
services. '

Background: This action will lead to a new consultant contract. On September 5,
2001 the SANBAG board approved consultant contract No. 02-019 for
ON-CALL environmental services associated with the Route 210 project.
As work progressed it became apparent to staff that due to the dynamic
nature of environmental requirements, additional immediate ON-CALL
professional services were needed. Subsequently, the SANBAG board
authorized three amendments to the original contract; authorizing
additional funding and expanded services that were required for varying
environmental tasks (note: SANBAG Staff is presenting a
recommendation to approve a forth amendment at the August 2008 Major
Projects Committee). The current consultant contract (No. 02-019) is
nearing completion for the work scope originally envisioned which
primarily focused on Route 210 permitting and associated issues.

Approved
Major Projects Commilttee

Date: _ August 14, 2008

Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:

~ MPC0808;-gc.docx

Attachments: RFQC08200-AFC.docx
CN C08200



Major Projects Agenda Item

August 14, 2008
Page 2

Financial Impact:

Reviewed By:

Responsible Staff:

MPC0808j-gc.docx

SANBAG will continue to need immediate professional environmental
services for special projects and for specialized professional opinion as
may be required from time to time. For example, the SANBAG board
authorized staff in October, 2007 to study/negotiate for mitigation
property for future SANBAG projects. Work related to the mitigation
property study, is not related to any specific project but requires
professional opinion related to habitat and plant/animal species and
requires maximum flexibility in terms of work process and timeliness of
delivery.

In some cases opinions and special projects are of an urgent nature and
require immediate response to resource agencies and/or other federal/state
agencies. To effectively deal with issues that may arise from special
projects, unforeseen requirements and the need of professional opinion,
SANBAG staff recommends that a new ON-CALL professional
environmental services contract be pursued. This RFQ through the
SANBAG consultant selection process will make available the needed
services. SANBAG staff will utilize a task order approach which allows
the flexibility to deal with environmental issues/requirements in the most
direct and economical manner.

This action by itself imposes no financial impact; however the resulting
contract that will be brought to the SANBAG board for ratification will
have a financial impact estimated to be $150,000.

This item will be reviewed by the Major Projects Committee on

August 14th, 2008. SANBAG Counsel has reviewed and approved the
agreement and RFQ as to form. Finance review is not applicable at this
time.

Garry Cohoe, Director of Freeway Construction

Attachments: RFQC08200-AFC.docx

CN C08200
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DATE: 3 September 2008
TO: Transportation Project Consultants
FROM.: Garry Cohoe, Director of Freeway Construction

SUBJECT: On-Call Environmental services for San Bernardino Associated Governments/
San Bernardino Transportation Authority (SANBAG)

Attached is our Request for Qualifications (RFQ) to select a firm to assist SANBAG with
Environmental Services of a general nature. No specific project is related to this RFQ. The ON
CALL services required are for a multitude of projects and in some cases may be for a variety of
non project support services.

Those firms or individuals intending to submit Statement of Qualifications (SOQ) should note
the schedule contained in Section X of the attached document. It is our intention, subject to
Board approval, to have the selected firm under contract by 14 December 2008.

Please take note that because of the general nature of the RFQ, there are no reference documents.
Individuals and firms submitting SOQs for this project will be evaluated based on qualifications,
experience and if short listed their interview ranking.

Also attached for your reference are the draft Scope of Services, a sample contract, and
SANBAG’s CONSULTANT Selection Policy. These items are included on SANBAG’s internet
website: www.sanbag.ca.gov under “Bids, RFPs and RFQs”. Please check the website for
schedule updates.

Nine (9) copies of the SOQ must be submitted to SANBAG’s San Bernardino office by
12:00 P.M., 26 September 2008.

Statement of Qualifications and correspondence shall be directed to:

Mr. Garry Cohoe

Director of Freeway Construction

San Bernardino Associated Governments
1170 W. 3" Street, 2™ Floor

San Bernardino, California 92410-1715

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx
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3 September 2008
Page 2

All questions and comments regarding this Request for Qualifications or the project shall be
directed to:

Mr. Arlis Childs
Project Manager
(909) 884-8276

GC:AFC:dmo
Attachments

cc: Arlis Childs
File

http://portal. sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx
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SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY/
SAN BERNARDINO ASSOCIATED GOVERNMENTS
(SANBAG)

REQUEST FOR QUALIFICATIONS
FOR
ON-CALL ENVIRONMENTAL SERVICES

(GENERAL ENVIRONMENTAL SUPPORT)

Contract No. C08200

Issued: 03 September 2008

http://portal sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 1
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SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY/
SAN BERNARDINO ASSOCIATED GOVERNMENTS

REQUEST FOR QUALIFICATIONS

FOR
ENVIRONMENTAL SERVICES

L INTRODUCTION

The San Bernardino Associated Governments (SANBAG), acting as the San Bernardino County
Transportation Authority, is soliciting Statement of Qualifications (SOQ) from all qualified firms
for ON CALL Environmental Services of a general nature.

The purpose of this RFQ is to select a CONSULTANT able to assist SANBAG in ALL
environmental tasks that arise from project oriented activity as well as general needs as may arise
during agency activity/business.

Voters in San Bernardino County approved Measure I in November 1989, enacting a one-half
cent sales tax for transportation purposes. It is the intent of SANBAG that this new ON CALL
Environmental Services contract will serve the duration of the current Measure program which
will sunset in 2010.

The contract will be awarded without discrimination based on race, religion, color, age, sex, or
national origin.

. PROJECT AND SERVICES DESCRIPTIONS

CONSULTANT shall provide ALL ON-CALL environmental professional services as needed by
SANBAG. CONSULTANT may be required to write environmental documents, update and/or
supplement existing environmental documentation, provide consultation to SANBAG and offer
opinions and strategies regarding project environmental clearance.

See ATTACHMENT A, Scope of Services for additional requirements related to this RFQ and
requirements of CONSULTANT.

III. MATERIALS FURNISHED BY SANBAG

No materials are available for review because of the general nature of this type of work. Specific
information may be available for specific projects and/or assignments as necessary.

IV. SANBAG - CONSULTANT RELATIONSHIP

'SANBAG will manage CONSULTANT’s work efforts; CONSULTANT will only take direction
from SANBAG and SANBAG will be the sole point of contact for all contractual matters.

V.  CONTRACT TYPE

A cost reimbursable plus percentage fee contract, with a total not to exceed amount, will be
issued for the contract. Individual task orders will be authorized by SANBAG for specific work
scope. Any services provided by the CONSULTANT, which are not specifically covered by the

http://portal sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 2
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Contract and associated task order, will not be reimbursed. It is the CONSULTANT’s
responsibility to recognize and notify SANBAG when services not covered under the Contract
and associated task order have been requested.

The terms of the Contract will be effective for the duration of the project.

Due to the absence of Federal Funding for this contract, no goals have been established for
contracts with Disadvantaged Business Enterprises (DBE), Women-owned Business Enterprises
(WBE) or Disabled Veterans Business Enterprises (DVE). Additionally, local preference
objectives have not been established.

VI. STATEMENT OF QOUALIFICATIONS INSTRUCTIONS

Statement of Qualifications (SOQ) will be accepted until 12:00 PM, 26 September 2008. Nine
(9) copies are required. SANBAG reserves the right to accept or reject late SOQs at its
discretion. Acceptance of a late submittal shall not be construed to mean that SANBAG will
accept any late SOQ. SOQs shall be delivered to:

Mr. Garry Cohoe

Director of Freeway Construction

San Bernardino Associated Governments
1170 W. Third Street, Second Floor

San Bernardino, CA 92410

SOQs must contain the information listed below and must be compiled in the following format:
A. Cover Letter
Provide the following information:

e A statement requesting SANBAG to evaluate the submitted SOQ based upon
ATTACHMENT A, the Scope of Services

e Summary description of the work to be performed by firm and each sub CONSULTANT
firm proposed for the project and an estimate of the percentage of work to be performed
by each firm.

¢ Indicate the location of the office from where the services are to be performed. If services
are o be shared among firms and offices indicate where each office is located and what
services are to be performed at each office.

e In accordance with SANBAG Policy No. 11000-R9, ‘Sect. 7.A.2. f, provide a response to
the following question: Has your firm ever been terminated from a contract? If the
answer is yes, see item B below.

e A memorandum from a principal from each sub CONSULTANT firm indicating the
specific portion of services the sub CONSULTANT will be performing.

B. Contract Termination Circumstances:

If CONSULTANT has ever been terminated from a contract, describe the facts and
circumstances in detail, on a separate sheet. See policy for details.

http://portal.sanbag,ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 3
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C. U.S. General Services Administration Standard Form SF330:

“Architect-Engineer Qualifications”. The Form SF330 must conform to the following
format:

1. Provide a separate Form SF330 for the prime CONSULTANT and each sub
CONSULTANT. Sub CONSULTANT’s need not supply Sections C and H.

2. Prime CONSULTANT’s should list sub CONSULTANT’s in Section C.
3. Provide an Organizational Chart in Section D:

e Show the relationships between personnel and support staff who are expected to
participate on each project.

e For each person, indicate the firm with whom they are employed.

o Show the aspects of the services each person will be responsible for performing.

4. List key personnel in Section E. Section E must conform to the following requirements:

e Every person whose resume is provided in Section E must also be shown on the
organizational chart. Resumes of persons who are not shown on the organization
chart will not be considered.

e Section E, number 13 must describe the function the person will be expected to fulfill
in connection with the project.

e Section E, number 17 must list the person’s active registrations in California, with the
California Registration Number. Personnel (Resident Engineers / Inspectors) in
responsible charge of Engineering Services must be registered Civil Engineers in the
State of California. :

e Section E, number 19 should provide a brief history of each person’s relevant project
experience, including descriptions of his/her role and tasks that he/she performed on
each project. Also, identify key tasks each person is expected to perform for these
projects under his/ her assigned function.

5. Section F should conform to the following requirements:

e Projects listed in Section F must be projects worked on by personnel shown on the
organizational chart and whose resumes are included in Section E. For each project
listed, the personnel included. in Section E who worked on the project and their
project position must be shown.

e In Section F, number 23, include the owner’s telephone number and the name of a
contact person who can provide a reference. Also include the name and telephone
number of the primary contact for the prime CONSULTANT, if necessary. Projects
without references and telephone numbers will not be considered. List no more than
ten projects.

e In Section F, number 24, indicate the project value, the contract value, and the
respective values (project and contract) for which the firm was responsible, describe
the nature of the firm’s responsibility and indicate whether the firm was the prime
CONSULTANT or a sub CONSULTANT.

e Additional information may be provided in Section F to highlight or expand on
experience from projects that are especially applicable to the proposed Scope of

http://portal sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 4
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Services, including an indication of the scope of related services for which the
CONSULTANT was responsible.

6. Section G indicates the relationship of personnel shown on the organization chart to
applicable projects/work. (THIS SECTION MAY BE OMITTED)

7. Section H should demonstrate the CONSULTANT’s approach and understanding of the
proposed scope of services. Discussion topics for consideration may include:

e Narrative discussing team organization, coordination, and information flow in
reference to the proposed organizational chart.

Technical and proactive approaches to key services.

Unique team experience applicable to the proposed Scope of Services.

Flexibility of proposed roles and responsibilities.

Quality Assurance and Control.

Project management, control capabilities, and procedures.

Document reviews and response procedures.

Concurrent assignment of proposed key CONSULTANT and sub CONSULTANT
personnel on other projects.

Where the Scope of Services does not adequately define the tasks required to provide
complete professional services, provide descriptions of recommended additional services
and programs.

D. Contract Comments:

Provide a written discussion of any objections or concerns relative to the Terms and
Conditions of SANBAG’s contract. Please note that SANBAG reserves the right to
disqualify any CONSULTANT that does not provide a complete written discussion of its
contractual objections or to disqualify any CONSULTANT based on objections that
SANBAG considers non-negotiable. SANBAG does not anticipate making substantive
changes to its Terms and Conditions.

E. Entire Statement of Qualifications:

The CONSULTANT’s SOQ package is limited to 40 (8 %4” x 11”) individual pages. The page
limit does not include the outside cover, section dividers, cover letters and sub
CONSULTANT commitment memorandum, contract comments, or duplication of the
organizational chart. SOQs that do not contain the required information or do not contain the
required number of copies (nine copies) will not be accepted.

F. Changes:

During the selection process, any changes in key CONSULTANT or sub CONSULTANT
personnel proposed in the SOQ must be brought to the attention of SANBAG immediately.

http:/fportal sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 5

N



CONSULTANT SELECTION

The primary objective of SANBAG is to select highly qualified firms to perform necessary
professional services for SANBAG at a fair and reasonable cost. Firms may obtain a copy of the
CONSULTANT selection policy by accessing the SANBAG website. In addition, SANBAG has
established the following criteria for the selection process:

A. The selection process shall be fair, open, and competitive.
B. The selection of the CONSULTANT firms will be based on clearly stated objectives.

C. Selection of private CONSULTANT s/firms shall be based upon demonstrated competence,
professional qualifications, experience, and capabilities to perform the required services at a
fair and reasonable price to SANBAG, rather than competitive bidding process.

D. Upon review of the SOQs, a shortlist of firms will be invited to prepare for an interview. The
pending contract will be awarded to the responsible, responsive firm best conforming to the
RFQ, and is in the opinion of SANBAG, most advantageous to SANBAG. SANBAG
reserves the right to reject any and all SOQs and to negotiate with any responsible, responsive
firm. SANBAG is under no obligation to issue contracts for the subject services.

NEGOTIATIONS AND ENGAGEMENT

Following the selection of a CONSULTANT, the selected firm will submit a cost proposal and
participate in contract negotiations with SANBAG staff.

The final contract and Scope of Services will be negotiated. CONSULTANT’s are encouraged to
include in their SOQ any comments relating to the Scope of Services and/or the terms and
conditions of SANBAG’s standard contract. In addition, CONSULTANT’s are reminded that
any comments regarding the Terms and Conditions of SANBAG’s standard contract must be
noted in the SOQ. SANBAG reserves the right to disqualify any firm that does not provide
written discussions of any disagreements it has relative to SANBAG’s Terms and Conditions.
SANBAG does not anticipate making any substantive changes to its Terms and Conditions.

CONFLICT OF INTEREST

The selected CONSULTANT will not be prevented from participating in future projects to the
extent that no direct conflict of interest exists at the time. Firms responsible for a project’s design
may not participate in construction management/construction inspection of the project. The
determination of a conflict of interest, direct or incidental, shall be at the sole discretion of
SANBAG.

http://portal.sanbag,ca.gov/mgmu/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 6
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X. SCHEDULE FOR CONSULTANT SELECTION

Issue Request for Qualifications 03 September 2008
Plan/Document Reviews Not applicable
Statement of Qualifications Due 26 September 2008
Shortlist and Notify CONSULTANT’s (Anticipated) 08 October 2008
Interview Shortlisted CONSULTANT’s (Anticipated) 15 October 2008
Select CONSULTANT (Anticipated) 16 October 2008
Contract Cost Proposal Due (Anticipated) 23 October 2008
Major Projects Committee Approval 13 November 2008
SANBAG Board Approval (estimated) 03 December 2008
Notice to Proceed (estimated) 14 December 2008

Dates are subject to change. Schedule updates will be posted on SANBAG’s internet website:
www.sanbag.ca.gov under “Bids, RFPs and RFQs”

Contact List:
Appointments: Deanne Oberdank or (909) 884-8276
Christine Coleman
Questions/Comments: Arlis Childs (909) 884-8276
hitp://portal sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 7
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Contract No. C08200

DRAFT

ATTACHMENT "A"

Scope of Services

By and Between

San Bernardino Associated Governments/
San Bernardino County Transportation Authority (SANBAG)

And
TBD
To

Provide On-Call Environmental Services
In San Bernardino, County

http://portal. sanbag.ca. gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 1
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Contract No. C08200

Scope of Services

OVERVIEW

The San Bernardino Associated Governments (SANBAG), will utilize the services of a.
CONSULTANT to provide on-call environmental support services as needed for a variety of
projects. CONSULTANT services may involve Environmental Document support, permitting
services, mitigation monitoring during construction and potential environmental reevaluation
services.

Coordination of CONSULTANT, will be accomplished through a CONSULTANT Project
Manager and a SANBAG Contract Manager or his designee.

The SANBAG Contract Manager for this contract shall be:

Mr. Garry Cohoe
Director of Freeway Construction

CONSULTANT shall be required to perform all professional and technical services necessary to
support, on an on-call basis, the environmental efforts/needs of SANBAG.

'ON-CALL ENVIRONMENTAL SERVICES

It is not the intent of the following paragraphs to relieve CONSULTANT of professional
responsibility during the performance of this Scope of Services. In those instances where
CONSULTANT believes scope relating to environmental requirements has not been identified or
a better solution to a problem is possible or consultant has a recommendation, CONSULTANT
shall promptly notify SANBAG's Contract Manager of CONSULTANT's opinions with
supporting evidence thereof.

Environmental services may include, but not be limited to the following:

CONSULTANT may be asked for options, opinions and strategies related to
environmental issues in support of SANBAG.

CONSULTANT may be asked to provide as needed support/technical studies for
various projects. Support may require expertise related to air quality, noise
studies, hazardous waste, environmental justice, biological issues/assessments,
cultural issues, water quality, visual/aesthetic resources, land use issues and other
specialties as needed.

CONSULTANT may be asked to provide mitigation monitoring plans/services as
may be required for various projects.

CONSULTANT may be asked to produce environmental documents/studies such
as Initial Studies/Environmental Assessments (IS/EA), Environmental Impact

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 1
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Contract No. C08200

Report/Environmental Impact Studies (EIR/EIS), environmental re-evaluations,
supplemental EIS and/or reassessments of existing/outdated materials.

CONSULTANT may be asked support/conduct/coordinate any and all studies,
analysis, requirements and meetings needed to successfully complete

environmental permits and may be directed to apply for permits on SANBAG’s
behalf.

CONSULTANT may be required to provide on-call services to prepare biological
studies and provide on-call services that may include, but not be limited to, the
following:

e CONSULTANT may be asked to provide on-call biological services to
monitor brush clearing and to perform any necessary protocol surveys
(prior to all impacts) such as California Gnatcatcher Surveys and San
Bemardino Kangaroo Rat Surveys or any other surveys required. If
required, the CONSULTANT shall provide trapping and relocation
services.

e CONSULTANT may be asked to provide on-call services to evaluate the
topsoil within project limits and determine if it is suitable for salvaging.
Subsequently, the CONSULTANT may need to prepare seeding
specifications and monitor clearing and topsoil recovery operations.

e CONSULTANT may be asked to provide on-call services to monitor
construction limits and inform the construction crews through the
construction foreman or superintendent of biological sensitive areas and
the potential consequences if these areas are disturbed.

e CONSULTANT may be asked to provide on-call rare plant .surveys.
APPLICABLE STANDARDS

Deliverables and related material as requested on an on call basis shall be prepared in accordance
with current CALTRANS regulations, policies, procedures, manuals, and standards including
compliance with Federal Highway Administration (FHWA) requirements unless directed
otherwise.

General Cuidelines and Services to be performed by Consultant
CONSULTANT on an as needed basis may be responsible for the services outlined in this Scope

of Services. CONSULTANT on-call services shall conform to the standards, criteria, and
requirements of this Scope of Services.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 2
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Contract No. C08200

A. Services provided by CONSULTANT will be on an ON CALL basis. Written approval
to proceed shall be obtained from SANBAG by CONSULTANT prior to providing on
call services. CONSULTANT shall not be compensated for services performed without
prior written approval to proceed.

B. For services in which CONSULTANT has written approval to proceed, CONSULTANT
will not make changes resulting in the addition, deletion, or revision to services without
further written approval from SANBAG.

C. CONSULTANT shall carry out the directions as received only from SANBAG’s Contact
Manager, or his designee. In addition CONSULTANT shall cooperate with CALTRANS,
other agencies, and other consultants providing services as necessary.

D. It is not the intent of the foregoing paragraph to relieve CONSULTANT of professional
responsibility during the performance of the Scope of Services. In those instances where
CONSULTANT believes a better solution to a problem is possible or consultant has a
recommendation, CONSULTANT shall promptly notify SNABAG’s Contract Manager
for CONSULTANT’S opinions with supporting evidence there of.

E. CONSULTANT shall have sole responsibility for the accuracy and completeness of all
deliverables and all supporting documents. CONSULTANT shall independently check all
deliverables and supporting documents prior to any submittal. All deliverables may be
reviewed by SANBAG, other applicable agencies and/or SANBAG’s designee for
conformity to the project.

F. All deliverables and supporting materials furnished under this Scope of Services shall be
of a quality acceptable to SANBAG and/or other applicable agencies. The criteria for
acceptance shall be a product of neat appearance, will organized, technically and
grammatically correct and checked. The appearance, organization and content of all
deliverables and supporting materials shall be to CALTRANS standards or as otherwise
directed.

G. The CONSULTANT shall maintain a set of project files that are indexed in accordance
with CALTRANS’ Project Development Uniform File System or as directed otherwise.

H. CONSULTANT shall not suspend performance of CONSULTANT services contract
with SANBAG during the negotiations of any change orders except as they may be
directed by SANBAG. CONSULTANT shall perform all changes in accordance with the
terms and conditions of CONSULTANT’s contract with SANBAG.

I. At the completion of this Scope of Services all electronic files and original
correspondence relating to the Project shall be turned over to SANBAG who will then
forward said files to CALTRANS or to any other applicable agency. This includes all
deliverables, working data, field data, background information and other related
information.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 3
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Contract No. C08200

J. CONSULTANT shall employ quality control procedures that identify potential risks and
uncertainties related to SANBAG projects or other work efforts related to this Scope of
Services. Risks that may be encountered include, but are not limited to, impacts to
adjacent properties, public safety, and environmental considerations. If at any time
during the performance of this Scope of Services, CONSULTANT observes, encounters,
or identifies any circumstance the could pose potential risk, CONSULTANT shall notify

SANBAG.

K. CONSULTANT shall coordinate with CALTRANS and/or all other agencies involved or
potentially impacted by the Project. CONSULTANT shall inform SANBAG prior to all
contacts, meetings, and correspondence with CALTRANS or any other agencies.

FURNISHED MATERIALS

Because of the nature of this Scope of Services, no materials are available for review.

ADMINISTRATION

SANBAG Project Management and Administration

A. As part of their management activities SANBAG shall:

1.

Conduct ongoing reviews of CONSULTANT’s progress in performing the
work and furnish comments in a timely manner.

Review certain types of correspondence such as, work requests to
subconsultants, initial contact letters, sensitive correspondence, and other
letters as necessary.

Coordinate the distribution of public information.

Review CONSULTANT’s Quality Control Plan and CONSULTANT’s
conformance to its Quality Control Plan.

Provide a focal-point contract for all questions, requests, and submittal.
Review the Project Control documents (including subconsultants)

submitted by CONSULTANT to ensure their understanding of the level of
information required, reporting procedures, report cycle, and the intended

" use of each.

Review CONSULTANT’s detailed Critical Path Method (CPM) Logic
Network Schedule; note any additions, deletions or other changes; and
return it to CONSULTANT with comments for revision.

Receive and review monthly progress reports form CONSULTANT.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 4
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Contract No. C08200

9. Review with CONSULTANT, requests for change orders and/or
extensions of time when such requests are determined to be necessary.

10. Have final review and approval over all contractual payments and
changes.

CONSULTANT Project Management and Administration
A. CONSULTANT management activities include, but are not limited to:

1. Establishing, furnishing, and maintaining suitable office facilities t6-serve
as the Contract office for the duration of the Contract in the location
specified in CONSULTANT’s proposal.

2. Maintaining an adequate staff of qualified support personnel to perform
the work necessary to complete the Project.

3. Establishing internal accounting methods and procedures acceptable to
SANBAG for documenting and monitoring Contract costs.

4. Providing cost-to-date, schedule, progress, staffing, and related data to
SANBAG as a part of the regular monthly progress and payment process.

B. CONSULTANT’s work shall be performed and/or directed by those key personnel
identified in their proposal. Any changes in the indicated key personnel shall be subject
to prior review and approval by SANBAG in writing. Any change in CONSULTANT’s
officer-in-charge of the Services, as described in the General Terms and Conditions of
this Contract, shall be subject to prior review and approval by SANBAG.

C. Due to the nature and scope of the required services, it may be desirable for the
CONSULTANT to subcontract portions of the Services. Adding subconsultants to the
original proposal team must be approved in writing by SANBAG prior to initiation of any
Services. The volume of Services performed by the subcontractors shall not exceed 49
percent of the total Contract value. Throughout their effort CONSULTANT shall be the
single source of contract and management of. all subcontractors. Subconsultant
management will include the coordination time required for all aspects of the project
including design, processing, and accounting.

D. CONSULTANT shall provide to SANBAG copies of all written correspondence between
CONSULTANT and any party pertaining specifically to the Project. Copies shall be
furnished within five calendar days of receipt of said correspondence from any party, or
five calendar days prior to mailing of correspondence to any party for review.
CONSULTANT is also responsible for recording and distributing the minutes of all
meeting pertaining the Project at which CONSULTANT is present.

hitp://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 5
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E. CONSULTANT shall give written notice to SANBAG within seven (7) working days
after CONSULTANT knows or should know of any cause or condition which might,
under reasonable foreseeable circumstances, result in delay for which CONSULTANT
may request an extension of time to complete Services.

Project Controls

A. As part of the Project Controls effort CONSULTANT shall, at the introductory meeting,
present SANBAG with samples of their proposed project control documents for
SANBAG’s review. These documents shall include, but are not limited to:

1.

2.

5.

6.

Bar Chart(s) Schedules
Progress Curve(s)

Sample Amendment Format
Sample Narrative Format(s)
Sample Estimate Format(s)

Earned Value Cost Report

B. CONSULTANT’s Project Control System shall be able to:

1.

2.

Determine the critical path for the Services in Contract.

Forecast dates for intermediate milestones and project completion.

Provide a clear format to incorporate progress data on each activity.
Provide reports showing actual progress compared to scheduled (planned)
progress, and actual cost of services performed compared to (1) budgeted
costs for services performed and (2) budgeted cost for services scheduled.
Forecast possible delays and/or resources shortages.

Provide a basis for replanning, including resource usage to recover from
delays, allow schedule improvement, or accommodate other changes in

the work.

Provide projected manpower requirements and dollar costs based on
current performance.

Provide current project cost estimate information.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AF C.docx Page 6
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9. Provide all the estimates necessary to assist in confirming the construction
budget.

C. Within 15 working days (or as requested by SANBAG) of assignment of services the
CONSULTANT shall submit to SANBAG for their review, a Bar Chart Schedule
showing the Critical Path and identifying all project development activities and
milestones. SANBAG will review these documents and return them to CONSULTANT
with notes and comments as soon as possible in order to validate the planning and cost
control procedures within the first calendar month of performance period.

D. As the Contract work progresses, CONSULTANT may discover the need to change the
schedule to improve productivity or accommodate new or changed conditions. Any
proposed change to the schedule shall be presented to SANBAG for review and
validation prior to incorporation in the schedule.

E. CONSULTANT shall report in a timely manner, through correspondence or progress
reports, whenever it appears that approved schedules will not be met whether or not the
reasons are within the CONSULTANT’s control. In the event the Scope and Schedule of
the Services in modified, and the modified Schedule is approved by SANBAG,
CONSULTANT shall submit a revised Milestone Schedule. CONSULTANT shall
perform the Services in accordance with the last approved revision Milestone Schedule.

Monthly Progress Report

A. On a monthly basis, CONSULTANT shall prepare and submit to SANBAG a monthly
status report that indicates the work progress achieved during the period. The report shall
summarize the actual work progress compared with estimated progress and will identify
problem areas, provide evaluations, recommendations and an outline on the process
which CONSULTANT, and SANBAG will follow to rectify the problem(s). The
progress report shall be submitted with the monthly invoice. As a minimum, the monthly
report should address the following specific areas:

1. Time related project status via a bar chart schedule
2. Physical progress

3. Amendment summary history

4. Narrative status report

5. Earned Value Report

6. Graphical comparisons for actual progress vs. earned and planned progress
for: physical (% complete), performance (hours complete) and cash flow.

http://portal.sanbag.ca.gov/mgmf/workgroups/freeway/Shared Documents/RFQC08200-AFC.docx Page 7
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B. CONSULTANT shall have the ability to monitor and update its Detailed Project Control
Schedule during the execution of the work and shall submit at each Progress Meeting,
and an updated four-week, horizon schedule to be used in monitoring the progress of the
work.

C. A Progress Meeting between CONSULTANT, CALTRANS, and SANBAG shall be
held, at minimum, on monthly basis to discuss the design progress, potential problems,
plans for the next period, and other progress issues. SANBAG and CALTRANS will
establish with CONSULTANT the dates and times of these meeting. Three calendar days
prior to each progress meeting, CONSULTANT shall provide SANAG with a typewritten
agenda for the meeting. CONSULTANT shall prepare typewritten meeting minutes and
submit them to SANBAG and CALTRANS within seven calendar days after the meeting.
The minutes shall indicate issues discussed and the resolution or action required to
resolve any issues.

D. Project Coordination Meeting may be called by SANBAG, CALTRANS or the
CONSULTANT at any time that any party requires discussion of Project issues.
CONSULTANT shall prepare minutes of the meeting and submit them to SANBAG and
CALTRANS.

Quality Assurance

A. CONSULTANT has total responsibility for the accuracy and completeness of all
deliverables and any other work assigned to CONSULTANT. All services and
deliverables furnished under this Scope of Services shall meet the responsibility through
the implementation of a Quality Assurance Plan. CONSULTANT’s Quality Assurance
Plan shall be in effect throughout the entire Contract and, at minimum, shall establish the
process necessary to ensure the following:

1. All deliverables and services shall be provided in a professional manner and
meets the standards set forth herein.

2. CONSULTANT shall maintain a set of project files that are indexed in
accordance with CALTRANS’ Project Development Uniform File System

B. CONSULTANT shall submit to SANBAG within 30 calendar days after receipt of Notice
to Proceed two copies of their Quality Assurance Plan. SANBAG will review the plan
established by CONSULTANT to determine if quality assurance procedures are adequate
and appropriate to the complexity of the project requirements. Review comments will be
returned to CONSULTANT within 14 calendar days. If appropriate, the revised plan,
which incorporates the comments of SANBAG, should be resubmitted within seven
calendar days of receipt of comments.

C. Evidence that the Quality Assurance Plan is functioning will be periodically confirmed
by SANBAG. Deliverables that do not conform to the approved plan will be returned to
CONSULTANT without review by SANBAG.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RF QC08200-AFC.docx Page 8
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Reproduction Services

CONSULTANT shall provide the reproduction services required for the projects inclusive of the
number of individual sets to be delivered for the submittal tasks outlined in this Scope of
Services.

Submittal and Reviews

A. Reports prepared by CONSULTANT shall be submitted in draft form, and opportunity
provided for SANBAG and CALTRANS to review and direct revisions prior to formal
submittal. If so requested by SANBAG and CALTRANS, CONSULTANT shall make
other submittals in draft form to provide opportunity for review and revisions.

B. If CONSULTANT fails to submit the required deliverable items set forth in this Scope of
Services, SANBAG shall have the right to withhold payments and/or terminate
CONSULTANT contract in accordance with the provisions entitled “Termination”
included in this Contract.

http://portal.sanbag.ca.gov/mgmt/workgroups/freeway/Shared Documents/RFQC08200-AF C.docx Page 9
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CONTRACT
FOR

ENGINEERING AND ENVIRONMENTAL SERVICES

and San Bernardino County Transportation Authority (hereinafter called AUTHORITY) whose
address is:

1170 W. 3™ Street, 2™ Floor
San Bernardino, CA 92410-1715

Whereas, AUTHORITY desires CONSULTANT to perform certain technical Services as
hereinafter described and CONSULTANT desires to do so for the compensation and in
accordance with the terms and conditions set forth herein.

NOW, THEREFORE, the parties hereto agree as follows:

Article 1 -

Article 2

CN C08200

Description of Services

CONSULTANT agrees to perform Services set forth in Attachment "A", Scope of
Services, which is incorporated herein by reference, in accordance with high
professional engineering and environmental services which are generally accepted
in the State of California, in accordance with the terms and conditions expressed
berein and in the sequence, time, and manner defined therein. The word
"Services," as used herein, includes without limitation, the performance,
fulfillment and discharge by CONSULTANT of all obligations, duties, tasks, and
services imposed upon or assumed by CONSULTANT hereunder; and the
Services performed hereunder shall be completed to the satisfaction of
AUTHORITY, with their satisfaction being based on prevailing professional
engineering and environmental services standards.

Performance Schedule and Force Majeure

2.1  The Period of Performance by CONSULTANT under this Contract shall
commence on [EONIRAC Fijkand shall continue in effect for [}

months, or until work is omple ed, or otherwise terminated, cancelled or
extended as hereinafter provided.

Page 1 of 21
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Contract Price and Cost Principles

3.1

3.2

33

34

3.5

Full compensation to CONSULTANT for full and complete performance
of all Services, compliance with all the terms and conditions of this
Contract, payment by CONSULTANT of all obligations incurred in, or
application to, CONSULTANT's performance of Services, and for which
CONSULTANT shall furnish all personnel, facilities, equipment, materials,
supplies, and Services (except as may be explicitly set forth in this Contract
as furpished by AUTHORITY), shall not exceed the amounts set forth in
3.2 below.

w T

The total cost for Services to the project shall not exceed [CONT

ot fiiads

Al . This 'amount does not include a contingency. Services to be

provided under terms of this Contract are to be provided on an as needed
_ and compensated for as set forth in Attachment “B” which
is incorporated herein by reference. Utilization of I contingency is
not permitted unless directed in writing by AUTHORITY Project Manager.
CONSULTANT’s fee for services is included in the total estimated
contract cost and shall be a fixed percentage fee, as agreed upon, and noted
in Attachment “B”.

CONSULTANT’s overhead rates will be fixed, as set forth in Attachment
“B” for the duration of this Contract. The fixed overhead rate will not be
subject to adjustment. Any percentage increase over the direct labor rate in

Attachment “B” is not permitted without prior authorization from
AUTHORITY.

Not used.

The cost principles set forth in Part 31, Contract Cost Principles and
Procedures, in Title 48, Federal Acquisition Regulations System of the
Code of Federal Regulations (CFR) as constituted on the effective date of
this Contract shall be utilized to determine allowableness of costs under
this Contract and may be modified from time to time by amendment of the
Contract.

3.5.1 The CONSULTANT agrees to comply with Federal Department of
Transportation procedures in accordance with 49 CFR, Part 18,
Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments.

3.5.2 Any costs for which payment has been made to CONSULTANT
that are determined by subsequent audit to be unallowable under
48 CFR, Part 31, Contract Cost Principles and Procedures, or 49
CFR, Part 18, Uniform Administrative Requirements for Grants
and Cooperative Agreements to State and Local Governments shall
be repaid by CONSULTANT to AUTHORITY.

Page 2 of 21
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Article 4

Article 5

Article 6

CN C08200

3.5.3 Any subcontract, entered into as a result of this Contract shall
contain all of the provisions of this Section 3.5.

3.6  Any Services provided by the CONSULTANT not specifically covered by
the Scope of Services (Attachment “A”) shall not be compensated without
prior written authorization from AUTHORITY. It shall be
CONSULTANT’s responsibility to recognize and notify AUTHORITY
when services not covered by the Scope of Services have been requested
or are required. All changes and/or modifications to the Scope of Services
shall be made in accordance with Article 12, Changes.

Availability of Funds

This Contract is- awarded on the contingency of availability of funds. The
obligation of AUTHORITY is conditioned upon the availability of funds that are
allocated and available for the payment of such an obligation. If funds are not
allocated and available for the continuance of Services performed by
CONSULTANT, Services directly or indirectly involved may be suspended or
terminated by AUTHORITY at the end of the period for which funds are
available. When AUTHORITY becomes aware that any portion of Services that
will or may be affected by a shortage of funds, it will immediately so notify
CONSULTANT. Nothing herein shall relieve AUTHORITY from its obligation
to compensate CONSULTANT for Services actually performed pursuant to this
Contract prior to such notification. No penalty shall accrue to AUTHORITY in
the event this provision is exercised.

Taxes, Duties, Fees

CONSULTANT shall pay when due, and the compensations set forth in Article 3,
Contract Price and Cost Principles, shall be inclusive of all; a) local, municipal,
state, and federal sales and use taxes, b) excise taxes, c) taxes on personal
property owned by CONSULTANT, and d) all other governmental fees and taxes
or charges of whatever nature applicable to CONSULTANT to enable it to
conduct business.

Invoicing and Payments

6.1  The compensation of CONSULTANT as provided herein shall be payable
in 4 week billing period payments, forty-five (45) calendar days after
receipt by AUTHORITY of an invoice prepared in accordance with
instructions below. Payment shall not be construed to be an acceptance of
Services.

6.2 CONSULTANT shall prepare all invoices in a form satisfactory to and
approved by AUTHORITY and it shall be accompanied by documentation
supporting each element of measurement and/or cost. Each invoice will
be for a 4 week billing period and will be marked with AUTHORITY's
project name, contract number, and task order number. CONSULTANT
and AUTHORITY’s Project Manager shall mutually agree on a cutoff date

Page 3 of 21
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6.3

6.4

6.5

6.6

for invoices. The cutoff date for CONSULTANT's invoices shall be
consistent from each period. Invoices shall be submitted within
fifteen (15) calendar days after the cutoff date for the period covered by
the invoice. Invoices shall include request for payment for Services
(including additional Services authorized by AUTHORITY) completed by
CONSULTANT during each billing period. Any invoice submitted which
fails to comply with the terms of this Contract, including the requirements
of form and documentation, may be returned to CONSULTANT. Any
costs incurred by CONSULTANT in connection with the resubmission of
a proper invoice shall be at CONSULTANT's sole expense.

CONSULTANT shall furnish evidence, satisfactory to AUTHORITY, that
all labor and materials furnished and equipment used during the period
covered by the invoice have been incurred. AUTHORITY shall not be
obligated to make payments to CONSULTANT until CONSULTANT
furnishes such evidence. Upon furnishing such evidence, satisfactory to
AUTHORITY, AUTHORITY shall pay CONSULTANT the full amount
of the invoice less disputed amounts.

CONSULTANT shall include a statement and release with each invoice,
satisfactory to AUTHORITY, that CONSULTANT has fully performed
the Services invoiced pursuant to this Contract for the period covered, and
that all claims of CONSULTANT and its subcontractors for Services
during the period will be satisfied upon the making of such payment.
AUTHORITY shall not be obligated to make payments to
CONSULTANT until CONSULTANT furnishes such statement and
release.

CONSULTANT shall forfeit the fixed fee portion of the progress payment
for any billing period that CONSULTANT fails to submit an invoice
within sixty (60) calendar days after the cutoff date for the billing period.

CONSULTANT shall forfeit all costs incurred for a progress payment for
any billing period that CONSULTANT fails to submit an invoice within
one-hundred twenty (120) calendar days after the cutoff date for the
billing period. '

Documentation and Right of Audit

CONSULTANT shall keep and maintain all books, papers, records, accounting
records including but not limited to all direct and indirect costs allocated to
Services, files, accounts, reports, cost proposals with backup data, and all other
material relating to Services. CONSULTANT shall upon request, make all such
materials available to AUTHORITY or its designee at any reasonable time during
the term of the Contract and for three (3) years from the date of final payment to
CONSULTANT, for auditing, inspection and copying. CONSULTANT shall
insert in each of its subcontracts the above requirement.

Page 4 of 21
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Article 8

Article 9

Article 10

Article 11

CN C08200

Responsibility of the CONSULTANT

8.1

8.2

The CONSULTANT shall be responsible for the professional quality,
technical accuracy, and the coordination of all calculations, drawings,
studies, documents, notes and other Services furnished by the
CONSULTANT under terms of this Contract.

In addition to any other requirements of this Contract or duties and
obligations imposed on CONSULTANT by law, the CONSULTANT
shall, as an integral part of its Services, employ quality control procedures
that identify potential risks and uncertainties related to construction of the
project and the Services performed by CONSULTANT within the areas of
CONSULTANT Services and expertise. Risks that may be encountered
include, but are not limited to, soil conditions, constructability, factors of
safety, impact on adjacent properties, public safety, and environmental
considerations. At any time during performance of the contracted Scope
of Services, should the CONSULTANT observe, encounter, or identify
any unusual circumstances or uncertainties which could pose potential risk
and uncertainties, CONSULTANT shall immediately document such
matters and notify AUTHORITY of said circumstances and related
concerns. CONSULTANT shall also similarly notify AUTHORITY in
regard to the possibility of any natural catastrophe, potential failure, or any
situation that exceeds design assumptions and could precipitate a failure.
Notifications under this paragraph shall be specific, clear and timely, and
in a form which will enable AUTHORITY to understand and evaluate the
magnitude and effect of the risk and uncertainties involved.

Reporting Requirements/Deliverables

All Reports and deliverables shail be submitted in accordance with Attachment
"A", Scope of Services.

Permits and Licenses

CONSULTANT shall (without additional compensation) keep current all
governmental permits, certificates and licenses (including professional licenses)
necessary for CONSULTANT to perform Services.

Technical Direction

111

Performance of Services under this Contract shall be subject to the
technical direction of the AUTHORITY Contract Manager, or his
designee, as identified in Attachment "A", Scope of Services, attached to
this Contract. The AUTHORITY Contract Manager will identify his
designee, in writing to CONSULTANT, with the notice to proceed and
subsequently with any changes during the Contract period. The term
"Technical Direction" is defined to include, without limitation:

Page 5 of 21
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11.2

11.3

11.4

11.1.1

11.1.2

11.1.3

Directions to the CONSULTANT which redirect the Contract
effort, shift work emphasis between work areas or tasks,
require pursuit of certain lines of inquiry, fill in details or
otherwise serve to accomplish the contractual Scope of
Services.

Provision of written information to the CONSULTANT which
assists in the interpretation of drawings, reports, or technical
portions of Service description.

Review and, where required by the Contract, approval of
technical reports, drawings, specifications, studies and
technical information to be delivered by the CONSULTANT to
AUTHORITY or Caltrans under the Contract.

Technical direction must be within the Scope of Services in the Contract.
The - AUTHORITY Contract Manager or designee does not have the
authority to, and may not, issue any technical direction which:

1121

11.2.2

11.2.3

11.24

11.2.5

11.2.6

Constitutes an assignment of additional Services outside the
Scope of Services;

Constitutes a change as defined in the Contract clause entitled
"Changes";

In any manner causes an increase or decrease in the Contract's
estimated cost or price or the time required for Contract
performance;

Changes any of the expressed terms, conditions or
specifications of the Contract; or

Interferes with the CONSULTANT"s right to perform the terms
and conditions of the Contract.

A failure of the CONSULTANT and AUTHORITY Contract
Manager to agree that the technical direction is within the
scope of the Contract, or a failure to agree upon the Contract
action to be taken with respect thereto shall be subject to the
provisions of Article 30, Disputes.

All technical directions shall be issued in writing by the AUTHORITY
Contract Manager or his designee.

The CONSULTANT shall proceed promptly with the performance of
technical directions duly issued by the AUTHORITY Contract Manager or
his designee, in the manner prescribed by this article and within his
authority under the provisions of this clause. If, in the opinion of the
CONSULTANT, any instruction or direction by the AUTHORITY
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Article 12

Article 13
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Contract Manager or his designee, falls within one of the categories
defined in 11.2.1 through 11.2.5 above, the CONSULTANT shall not
proceed but shall notify the Contract Manager in writing within five (5)
working days after receipt of any such instruction or direction and shall
request the Contract Manager to modify the Contract accordingly. Upon

receiving the notification from the CONSULTANT, the Contract Manager
shall:

114.1 Advise the CONSULTANT in writing within thirty (30) days
after receipt of the CONSULTANT's letter that the technical
direction is or is not within the scope of Article 12, Changes;

1142 Advise the CONSULTANT within a reasonable time that
AUTHORITY will or will not issue a written change order.

Changes

121

12.2

12.3

13.1

The Services shall be subject to changes by additions, deletions, or
revisions thereto by AUTHORITY. CONSULTANT will be advised of

any such changes by written notification from AUTHORITY describing
the change.

Promptly after such written notification of change is given to
CONSULTANT by AUTHORITY, CONSULTANT and AUTHORITY
will attempt to negotiate a mutually agreeable change in compensation or
time of performance and amend the Contract accordingly. If
CONSULTANT and AUTHORITY are unable to agree on the
compensation change, the CONSULTANT may make a claim per Article
20, Claims. CONSULTANT shall have no obligation to perform the
changes, and shall not be entitled to compensation for Services performed
on such changes, prior to the execution of the change order relating to the
changes required by AUTHORITY.

CONSULTANT shall not suspend performance of this Contract during the
negotiation of any change order, except as may be directed by
AUTHORITY. CONSULTANT shall perform all changes in accordance
with all the terms of this Contract.

Federal and State Mandatory Provisions

Equal Employment Opportunity/Nondiscrimination

13.1.1 In connection with the execution of this Contract, the
CONSULTANT shall not discriminate directly or indirectly
against any employee or applicant for employment because of
race, color, religion, sex, age, or natiomal origin. The
CONSULTANT shall take action to insure that applicants are
employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, age, or

Page 7 of 21
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13.1.2

13.1.3

13.1.4

13.15

13.1.6

national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selections of training, including apprenticeship. The
CONSULTANT agrees to post in conspicuous places available
to employees and applicants for employment notices setting
forth the provisions of the Equal Opportunity clause.

The CONSULTANT - shall, in all solicitations or
advertisements for employees placed by or on behalf of the
CONSULTANT, state that all qualified applications shall
receive consideration for employment without regard to race,
color, religion, sex, age, or national origin.

The CONSULTANT shall send to each labor union or
representative of workers with which it has a collective
bargaining agreement or other Contract or understanding, a
notice advising the labor union or workers representative of the
CONSULTANT's commitments under this Equal Opportunity
clause, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

The CONSULTANT shall comply with all provisions of
Executive Order No 11246 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), and shall permit access to its
books, records, and accounts by AUTHORITY and the
Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

In the event of the CONSULTANT's noncompliance with the
Equal Opportunity clause of this Contract or any of the said
rules, regulations, or orders, this Contract may be canceled,
terminated, or suspended, in whole or in part, and the
CONSULTANT may be declared ineligible for further
government contracts in accordance with procedures
authorized in Executive Order No. 11246 as amended by
Executive Order 11375, and as supplemented in Department of
Labor Regulations (41 CFR, Part 60).

The CONSULTANT shall include the provisions of paragraphs
(13.1.1) through (13.1.6) of this Article in every subcontract or
purchase order unless exempted by rules, regulations, or orders
of the Secretary of Labor issued pursuant to Section 204 of
Executive Order No. 11246 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), so that such provisions will be
binding upon each subcontract or vendor. The
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CONSULTANT shall take such action with respect to any
subcontract or purchase order as AUTHORITY may direct as a
means of enforcing such provisions, including sanctions for
noncompliance. Provided, however, that in the event the
CONSULTANT becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such
direction by AUTHORITY, the CONSULTANT may request
AUTHORITY to enter into such litigation to protect the
interests of AUTHORITY.

13.2 Handicapped Workers

13.2.1 The CONSULTANT will not discriminate against any
employee or applicant for employment because of physical or
mental handicap in regard to any position for which the
employee or applicant for employment is qualified. The
CONSULTANT agrees to take action to employ, advance in
employment and otherwise treat qualified handicapped
individuals without discrimination based upon their physical or
mental handicap in all employment practices such as the
following: employment, upgrading, demotion or transfer,
recruitment, advertising, layoff or termination, rates of pay or
other forms of compensation, and selection for training,
including apprenticeship.

Conflict of Interest

14.1

14.2

The CONSULTANT agrees that it presently has no interest and shall not
acquire any interest, direct or indirect, which would conflict in any manner
or degree with the performance of Services required to be performed
under this Contract. The CONSULTANT further agrees that in the
performance of this Contract, no person having any such interest shall be
employed.

No portion of the funds received by the CONSULTANT under this
Contract shall be used for political activity or to further the election or
defeat of any candidate for public office.

Key Personnel

15.1

The personnel specified in 15.2 below are considered to be essential to
Services being performed hereunder. Prior to diverting any of the
specified individuals to other projects, or reallocation of tasks and hours of
Services that are the responsibility of key personnel to other personnel, the
CONSULTANT shall notify AUTHORITY reasonably in advance and
shall submit justifications (including proposed substitutions) in sufficient
detail to permit evaluation of the import on the project. Diversion or
reallocation of key personnel shall be subject to written approval by
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AUTHORITY. AUTHORITY also reserves the right to approve proposed
substitutions for key personnel.

15.2 Key Personnel are:

Representations

CONSULTANT agrees with AUTHORITY that Services supplied by
CONSULTANT in performance of this Contract shall be supplied by personnel
who are careful, skilled, experienced and competent in their respective trades or
professions. CONSULTANT agrees that it is supplying professional Services,
findings, and/or recommendations in the performance of this Contract and agrees
with AUTHORITY that the same shall conform to high professional engineering
and environmental principles and standards that are generally accepted in the
State of California.

Proprietary Rights/Confidentiality

17.1 If, as a part of the Contract, CONSULTANT is required to produce
materials, documents, data or information (“Products”), then
CONSULTANT, if requested by AUTHORITY, shall deliver to
AUTHORITY the original of all such Products which shall become the
property of AUTHORITY.

17.2 All materials, documents, data or information obtained from
AUTHORITY's data files or any AUTHORITY medium furnished to
CONSULTANT in the performance of this Contract will at all times
remain the property of AUTHORITY. Such data or information may not
be used or copied for direct or indirect use outside of these services by
CONSULTANT without the express written consent of AUTHORITY.

17.3 Except as reasonably necessary for the performance of Services,
CONSULTANT and its employees and agents shall hold in confidence the
materials and information referred to in this Article 17, Proprietary
Rights/Confidentiality, which are produced by CONSULTANT for
AUTHORITY in the performance and completion of CONSULTANT's
Services under the Contract, until released in writing by AUTHORITY,
except to the extent such materials and information become a part of
public domain information through no fault of CONSULTANT, or its
employees or agents.

174 CONSULTANT shall not use AUTHORITY's name or photographs of the
Project in any professional publication, magazine, trade paper, newspaper,
seminar or other medium without first receiving the express written
consent of AUTHORITY.
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17.5

17.6

All press releases relating to the Project or this Contract, including graphic
display information to be published in newspapers, magazines, and other
publications, are to be made only by AUTHORITY unless otherwise
agreed to by CONSULTANT and AUTHORITY.

CONSULTANT agrees that it, and its employees, agents, and
subcontractors will hold confidential and not divulge to third parties
without the prior written consent of AUTHORITY, any information
obtained by CONSULTANT from or through AUTHORITY in connection
with CONSULTANT's performance of this Contract, unless (a) the
information was known to CONSULTANT prior to obtaining same from
AUTHORITY pursuant to a prior Contract; or (b) the information was at
the time of disclosure to CONSULTANT, or thereafter becomes part of
the public domain, but not as a result of the fault or an unauthorized
disclosure of CONSULTANT or its employees, agents, or subcontractors,
or (c) the information was obtained by CONSULTANT from a third party
who did not receive the same, directly or indirectly, from AUTHORITY
and who had, to CONSULTANT's knowledge and belief, the right to
disclose the same.

Terminations

18.1

Termination for Convenience. AUTHORITY shall have the right at any
time, with or without cause, to terminate further performance of Services
by written notice to CONSULTANT specifying the date of termination.
On the date of such termination stated in said notice, CONSULTANT
shall discontinue performance of Services and shall preserve work in
progress and completed work (“Work”), pending AUTHORITY'S
instruction, and shall turn over such Work in accordance with
AUTHORITY's instructions.

18.1.1 CONSULTANT shall deliver to AUTHORITY, in accordance
with AUTHORITY'S instructions, all Products prepared by
CONSULTANT or its subcontracts or furnished to
CONSULTANT by AUTHORITY. Upon such delivery,
CONSULTANT may then invoice AUTHORITY for payment
in accordance with the terms hereof. '

18.1.2 If CONSULTANT has fully and completely performed all
obligations under this Contract up to the date of termination,
CONSULTANT shall be entitled to receive from
AUTHORITY as complete and full settlement for such
termination a pro rata share of the Contract cost and a pro rata
share of any fixed fee, for such Services satisfactorily executed
to the date of termination.

18.1.3 CONSULTANT shall be entitled to receive the actual cost
incurred by CONSULTANT to return CONSULTANT's field
tools and equipment, if any, to it or its suppliers' premises, or
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to turn over Work and Products in accordance with
AUTHORITY's instructions plus the actual cost necessarily
incurred in effecting the termination.

18.2  Termination for Cause. In the event CONSULTANT shall file a petition

18.3

in bankruptcy, or shall make a general assignment for the benefit of its
creditors, or if a petition in bankruptcy shall be filed against
CONSULTANT or a receiver shall be appointed on account of its
solvency, or if CONSULTANT shall default in the performance of any
express obligation to be performed by it under this Contract and shall fail
to immediately correct (or if immediate correction is not possible, shall
fail to commence and diligently continue action to correct) such default
within ten (10) calendar days following written notice thereof,
AUTHORITY may, without prejudice to any other rights or remedies
AUTHORITY may have, (a) hold in abeyance further payments to
CONSULTANT; (b) stop any Services of CONSULTANT or its
subcontractors related to such failure until such failure is remedied; and/or
(c) terminate this Contract by written notice to CONSULTANT specifying
the date of termination. In the event of such termination by
AUTHORITY, AUTHORITY may take possession of the Products and
finish Services by whatever method AUTHORITY may deem expedient.
A waiver by AUTHORITY of one default of CONSULTANT shall not be
considered to be a waiver of any subsequent default of CONSULTANT,
nor be deemed to waive, amend, or modify any term of this Contract.

18.2.1 In the event of termination CONSULTANT shall deliver to
AUTHORITY all finished and unfinished Products prepared
by CONSULTANT or its subcontractors or furnished to
CONSULTANT by AUTHORITY.

All claims for compensation or reimbursement of costs under any of the
foregoing provisions shall be supported by documentation submitted to
AUTHORITY, satisfactory in form and content to AUTHORITY and
verified by AUTHORITY. In no event shall CONSULTANT be entitled
to any prospective profits or any damages because of such termination.

Stop Work Orders

Upon failure of CONSULTANT or its subcontractors to comply with any of the
requirements of this Contract, AUTHORITY shall have the authority to stop any
Services of CONSULTANT or its subcontractors affected by such failure until
such failure is remedied or to terminate this Contract in accordance with Article
18, Termination. No part of the time lost due to any such stop orders shall be
made the subject of a claim for extension of time or for increased costs or
damages by CONSULTANT.
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Claims

CONSULTANT shall give AUTHORITY written notice within seven (7) days
after the happening of any event which CONSULTANT believes may give rise to
a claim by CONSULTANT for an increase in the Contract amount or in the
scheduled time for performance. Within fourteen (14) days after the happening of
such events, CONSULTANT shall supply AUTHORITY with a statement
supporting CONSULTANT's claim, which statement shall include
CONSULTANT's detailed estimate of the change in Contract amount and
scheduled time occasioned thereby. AUTHORITY shall not be liable for, and
CONSULTANT hereby waives, any claim or potential claim of CONSULTANT
of which CONSULTANT knew or should have known and which was not
reported by CONSULTANT in accordance with the provisions of this Article.
CONSULTANT agrees to continue performance of Services during the time any
claim of CONSULTANT hereunder is pending. AUTHORITY shall not be
bound to any adjustments in the Contract amount or scheduled time for
CONSULTANT's claim unless expressly agreed to by AUTHORITY in writing
and any such adjustments in the Contract amount so agreed to in writing shall be
paid to CONSULTANT by AUTHORITY. No claim hereunder by
CONSULTANT shall be allowed if asserted after final payments under this
Contract.

Insurance

In order to accomplish the indemnification herein provided for, but without
limiting the indemnification, CONSULTANT shall secure and maintain
throughout the term of the Contract the following types of insurance with limits as
shown:

21.1 Professional Liability Insurance coverage in an amount not less than
$1,000,000, per claim and in the aggregate. CONSULTANT shall secure
and maintain this insurance throughout the term of this Contract and for a

minimum of three (3) years after completion and acceptance of Services
by AUTHORITY.

21.2 Workers' Compensation Insurance or state-approved self-insurance
program in an amount and form to meet all applicable requirements of the
Labor Code of the Sate of California, including Employers Liability with
$250,000 limits, covering all persons providing Services on behalf of
CONSULTANT.

21.3 Comprehensive General Liability Insurance or Commercial General
Liability Insurance, including coverage for Premises and Operations,
Contractual Liability, Personal Injury Liability, Broad-Form Property
Damage and Independent Contractors' Liability, in an amount of not less
than $1,000,000 per occurrence, combined single limit, and $3,000,000 in
the aggregate written on an occurrence form.
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214

215

For products and completed operations a $2,000,000.00 aggregate shall be
provided.

Comprehensive Automobile Liability Coverage, including owned, non-
owned and hired automobiles, in an amount of not less than $1,000,000
per occurrence, combined single limit, and in the aggregate written on an
occurrence form.

Proof of Coverage. CONSULTANT shall immediately furnish certificates
of insurance to AUTHORITY evidencing the insurance coverage required
above, prior to the commencement of performance of Services hereunder,
and such certificates shall include San Bernardino Associated
Governments/San Bernardino County Transportation Authority and Fluor
Corporation (project administration consultant) as additional insured on
Comprehensive General Liability Insurance or Commercial General
Liability Insurance and auto insurance. The certificates shall provide that
such insurance shall not be terminated without thirty (30) days written
notice to AUTHORITY, and CONSULTANT shall maintain such
insurance from the time CONSULTANT commences performance of
Services hereunder until the completion of such Services.

Indemnity

CONSULTANT agrees to indemnify, hold harmless, and defend, with counsel
approved by AUTHORITY, AUTHORITY, and their officers, employees (past
and present), agents, and representatives including Fluor Corporation, from and
against:

22.1

22.2

Any claim, cause of action, liability, loss, cost or expense arising from
infringement or improper appropriation or use by AUTHORITY of trade
secrets, proprietary information, know-how, copyright rights or
inventions, arising out of the use of methods, processes, designs,
information, or other items furnished or communicated to AUTHORITY
by CONSULTANT in connection with performance of Services; and

Any claim, cause of action, liability, loss, cost or expense, on account of
injury to or death of persons or damage to or loss of property which arises
out of or is alleged to arise out of the negligence or wrongful acts of
CONSULTANT or its subcontractors, employees, or agents, in the
performance of Services, and includes any and all expenses, including
attorneys' fees, incurred by AUTHORITY for legal action to enforce
CONSULTANT's indemnification obligations hereunder.

Damages due to Errors and Omissions

23.1

Architect-Engineer Consultants shall be responsible for the professional
quality, technical accuracy, and coordination of all services required
under this Agreement. A CONSULTANT may be liable for
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23.2

23.3

AUTHORITY costs resulting from errors or deficiencies in designs
furnished under its Agreement.

When a modification to a construction contract is required because of an
error or deficiency in the services provided under this A&E Agreement,
the contracting officer (with the advice of technical personnel and legal

counsel) shall consider the extent to which the A&E Consultant may be
reasonably liable.

AUTHORITY’s contracting officer shall enforce the liability and collect
the amount due, if the recoverable cost will exceed the administrative
cost involved or is otherwise in the AUTHORITY’s interest. The
contracting officer shall include in the Agreement file a written statement

of the reasons for the decision to recover or not to recover the costs from
the CONSULTANT.

Ownership of Drawings and Data

All drawings, specifications reports and other data developed by CONSULTANT
under this Contract shall become the property of AUTHORITY when prepared,
whether delivered to AUTHORITY or not.

Subcontracts

25.1

25.2

25.3

254

CONSULTANT shall not subcontract performance of all or any portion of
Services under this Contract, excepting to subcontractors listed in the
CONSULTANT's proposal, without first notifying AUTHORITY of the
intended subcontracting and obtaining AUTHORITY's Project Manager’s
approval in writing of the subcontracting and the subcontractor. The
definition of subcontractor and the requirements for subcontractors
hereunder shall include all lower-tier subcontracts.

CONSULTANT agrees that any and all subcontractors of CONSULTANT
will comply with the terms of this Contract applicable to the portion of
Services performed by them. If requested by AUTHORITY,
CONSULTANT shall furnish AUTHORITY a copy of the proposed
subcontract for AUTHORITY's approval of the terms and conditions
thereof and shall not execute such subcontract until AUTHORITY has
approved such terms and conditions. AUTHORITY approval shall not be
unreasonably withheld.

Approval by AUTHORITY of any Services to be subcontracted and the
subcontractor to perform said Services will not relieve CONSULTANT of
any responsibility or liability in regard to the acceptable and complete
performance of said Services.

Any substitution of subcontractors must be approved in writing by
AUTHORITY’s Contract Manager.
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Inspection and Access

AUTHORITY shall at all times have access during normal business hours to
CONSULTANT's operations and products wherever they are in preparation or
progress, and CONSULTANT shall provide sufficient, safe, and proper facilities
for such access and inspection thereof. Inspection or lack of inspection by
AUTHORITY, shall not be deemed to be a waiver of any of their rights to require
CONSULTANT to comply with the Contract or to subsequently reject
unsatisfactory Services or products.

Independent Contractor

CONSULTANT is and shall be at all times an independent contractor.
Accordingly, all Services provided by CONSULTANT shall be done and
performed by CONSULTANT under the sole supervision, direction and control of
CONSULTANT. AUTHORITY shall rely on CONSULTANT for results only,
and shall bave no right at any time to direct or supervise CONSULTANT or
CONSULTANT's employees in the performance of Services or as to the manner,
means and methods by which Services are performed. All workers furnished by
CONSULTANT opursuant to this Contract, and all representatives of
CONSULTANT, shall be and remain the employees or agents of CONSULTANT
or of CONSULTANT"s subcontractor(s) at all times, and shall not at any time or
for any purpose whatsoever be considered employees or agents of AUTHORITY.

Precedence

28.1 The Contract documents consist of these General Terms and Conditions
and Attachment "A", Scope of Services, Attachment “B”, Billing Rate
Schedule, CONSULTANT's Statement of Qualifications and
AUTHORITY's Request for Qualifications which are incorporated herein
by reference.

28.2  The following order of precedence shall apply:

28.2.1 This Contract, its General Terms and Conditions, and
Attachments

28.2.2 CONSULTANT"s Statement of Qualifications

28.2.3 AUTHORITY's Request for Qualifications

28.3 In the event of an express conflict between the documents listed in Article
28.2, or between any other documents which are a part of the Contract,
CONSULTANT shall notify AUTHORITY immediately and shall comply
with AUTHORITY's resolution of the conflict.

Communications and Notices

29.1 Any and all notices permitted or required to be given hereunder shall be
deemed duly given (a) upon actual delivery, if delivery is personally
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29.2

made; or (b) upon delivery into the United States Mail if delivery is by
postage paid certified mail (return receipt requested), fax or private
courier. Each such notice shall be sent to the respective party at the
address indicated below or to any other address as the respective parties
may designate from time to time by a notice given in accordance with this
Article. A change in address may be made by notifying the other party in
writing.

For CONSULTANT:

Name:
Address:

Attn:
Phone:
Fax:

For AUTHORITY:

Name: San Bernardino Associated Governments
Address: 1170 W. 3™ Street, 2*! Floor
San Bernardino, CA 92410-1715
Attn: Mzr. Garry Cohoe
Phone:  (909) 884-8276
Fax: (909) 885-4407

All communications pursuant to or in connection with this Contract shall
be marked with AUTHORITY's Contract and job numbers.

Disputes

30.1

30.2

In the event any dispute arises between the parties hereto under or in
connection with this Contact (including but not limited to disputes over
payments, reimbursements, costs, expenses, Services to be performed,
Scope of Services and/or time of performance), the dispute shall be
decided by the Contract Manager of AUTHORITY or his duly authorized
representative within thirty (30) calendar days after notice thereof in
writing which shall include a particular statement of the grounds of the
dispute. If CONSULTANT does not agree with the decision, then
CONSULTANT shall have thirty (30) calendar days after receipt of the
decision in which to file a written appeal thereto with the Executive
Director of AUTHORITY. If the Executive Director fails to resolve the
dispute in a manner acceptable to CONSULTANT, then such appeal shall
be decided by a court of competent jurisdiction. ‘

During resolution of the dispute, CONSULTANT shall proceed with
performance of this Contract with due diligence.
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Gratuities

CONSULTANT, its employees, agents, or representatives shall not offer or give
to an officer, official, or employee of AUTHORITY or Fluor Corporation, gifts,
entertainment, payments, loans, or other gratuities to influence the award of a
Contract or obtain favorable treatment under a Contract.

Review and Acceptance

32.1 All Services performed by CONSULTANT shall be subject to periodic
review and approval by the representatives of AUTHORITY at any and all
places where such performance may be carried on.  Failure of
AUTHORITY to make such review, or to discover defective Work, shall
not prejudice the rights of AUTHORITY at the time of final acceptance.
All Services performed by CONSULTANT shall be subject to periodic
and final review and acceptance by AUTHORITY upon completion of all
Services.

32.2 'When Services have been completed and the products have been delivered
to AUTHORITY, CONSULTANT shall so advise AUTHORITY in
writing. AUTHORITY acceptance shall be based on those provisions set
forth in the Scope of Services, Attachment "A". Within thirty (30)
working days of receipt of such notice, AUTHORITY shall give
CONSULTANT written notice of final acceptance or any Services and
Work that have yet to be completed or which are unsatisfactory.

32.3 In the event AUTHORITY does not accept Services or Products as
submitted then upon their subsequent completion, CONSULTANT shall
again so notify AUTHORITY, and within the above specified time period
AUTHORITY shall give CONSULTANT written notice of final
acceptance or notice that the specified unfinished Services or Products
have not yet been completed or are still not satisfactory. In the latter
instance, the foregoing procedures with respect to such specified
unfinished Services or Products will be repeated. Final acceptance shall
not constitute a waiver or abandonment of any rights or remedies available
to AUTHORITY under this Contract or by law.

Safety

CONSULTANT shall comply strictly with all local, municipal, state, and federal
safety and health laws, orders and regulations applicable to CONSULTANT's
operations in the performance of Services hereunder.

Assignment

CONSULTANT shall not assign this Contract wholly or in Part, voluntarily, by

operation of law, or otherwise without first obtaining the written consent of
AUTHORITY. Subject to the foregoing, the provisions of this Contract shall
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extend to the benefit of and be binding upon the successors and assigns of the
parties hereto.

Amendments

This Contract may only be changed by an amendment duly executed by
CONSULTANT and AUTHORITY except, that changes to the Contract to
implement administrative changes such as approved changes in key personnel
may be made by administrative amendment signed by CONSULTANT and
AUTHORITY's Contracts Manager or other duly authorized representative.

Governing Law and Venue

This Contract shall be subject to the laws and jurisdiction of the State of
California. The parties acknowledge and agree that this Contract was entered into
and intended to be performed in whole or substantial part in San Bernardino
County, California. The parties agree that the venue for any action or claim
brought by any party to this Contract will be the Central District of San
Bernardino County. Each party hereby waives any law or rule of court that would
allow them to request or demand a change of venue. If any action or claim
concerning this Contract is brought by any third party, the parties hereto agree to
use their best efforts to obtain a change of venue to the Central District of San
Bernardino County.

Suspension of Services

37.1 AUTHORITY may at any time, and from time to time, by written Notice
("Suspension of Services Order") to CONSULTANT, suspend further
performance of Services by CONSULTANT. Said Suspension of Services
Order shall specify the date of suspension and the estimated duration of
the suspension. Upon receiving any such Suspension of Services Order,
CONSULTANT shall promptly suspend further performance of Services
to the extent specified, and during the period of such suspension shall
properly care for and protect all Services in progress. Such suspensions
shall not exceed more than one hundred twenty (120) consecutive calendar
days each, nor aggregate more than one hundred eighty (180) calendar
days; and, if they do, CONSULTANT may, if it so elects by notifying
AUTHORITY in writing, consider that this Contract has been terminated
for convenience of AUTHORITY. If the Contract has not been so
terminated by CONSULTANT, then AUTHORITY may at any time
withdraw the Suspension of Services Order as to all or part of the
suspended Services by written notice to CONSULTANT specifying the
effective date and scope of withdrawal, and CONSULTANT shall resume
diligent performance of Services for which the suspension is withdrawn on
the specified effective date of withdrawal.

372 If CONSULTANT believes that any such suspension or withdrawal of
suspension justifies modification of the Contract compensation,
CONSULTANT may request additional compensation and
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CONSULTANT and AUTHORITY will attempt to negotiate a mutually
acceptable change in compensation and amend the Contract accordingly. -
If CONSULTANT and AUTHORITY are unable to agree on a change in
compensation, CONSULTANT may request adjustments to either the
Contract amount or the scheduled time for performance in accordance
with Article 20, Claims herein. In no event shall CONSULTANT be

entitled to any prospective profits or any damages because of such
suspension.

Contingent Fee

The CONSULTANT warrants, by execution of this Contract, that no person or
selling agency has been employed or retained to solicit or secure this Contract
upon an agreement or understanding for a commission, percentage, brokerage, or
contingent fee, excepting bona fide employees or bona fide established
commercial or selling agencies maintained by the CONSULTANT for the
purpose of securing business. For breach or violation of this warranty,
AUTHORITY has the right to annul this Contract without liability, pay only for
the value of Services actually performed, or in its discretion, to deduct from the
Contract price or consideration, or otherwise recover, the full amount of such
commission, percentage, brokerage, or contingent fee.

Location of Performance
NOT USED
Entire Document

40.1 This Contract and its attachments constitute the sole and only agreement
governing Services and supersedes any prior understandings, written or
oral, between the parties respecting the within subject matter. All
previous proposals, offers, and other communications, written or oral,
relative to this Contract, are superseded except to the extent that they have
been incorporated into this Contract.

40.2 No agent, employee or representative of AUTHORITY has any authority
to bind AUTHORITY to any affirmation, representation or warranty
outside of, or in conflict with, the stated terms of this Contract, and
CONSULTANT hereby stipulates that it has not relied, and will not rely,
on same.

40.3 As this Contract was jointly prepared by both parties, the language in all

parts of this Contract will be construed, in all cases, according to its fair
meaning, and not for or against either party.
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If any legal action is instituted to enforce or declare any party’s rights hereunder,
each party, including the prevailing party, must bear its own costs and attorneys’
fees. This paragraph shall not apply to those costs and attorneys’ fees directly

arising from any third party legal action against a party hereto and payable under
Article 22, Indemnity.

IN WITNESS WHEREQF, the parties hereto have executed this Contract on the day and year
below written, but effective as of the day and year first set forth above.

San Bernardino Associated Governments

By: By:

Gary C. Ovitt, President
SANBAG Board of Directors

Date: Date:

APPROVED AS TO LEGAL FORM:

By:

Jean-Rene Basle
SANBAG Counsel

Page 21 of 21
CN C08200

12



San Bernardino Associated Governments

| Governments |
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

*San Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
eSan Bernardino County Congestion Management Agency_eService Authority for Freeway Emergencies

Minute A ction

AGENDA ITEM: 5

Date: August 14, 2008

Subject: Amendment No. 2 to Contract No. 03-014 with David Evans &
Associates, Inc. to extend the period of performance.

Recommendation:” Approve Amendment No 2 to Contract No. 03-014 with David Evans &
Associates, Inc. extending the period of performance by 16 months to
December 31, 2009.

Background: This action is an amendment to a current professional services
contract. In order to complete the construction staking and surveying on
the Live Oak Canyon Road interchange project, the period of performance
for this contract must be extended. This contract was awarded by
SANBAG Board in September 2002 to provide construction staking and
survey support for freeway construction on State Route 210 (Segments 9,
10, 11) and Interstate 10 (Truck Climbing Lane, Mixed Flow Lane
Addition, Live Oak Canyon Road interchange).

Financial Impact:  There is no financial impact associated with this item.

Reviewed By: This item will be reviewed by the Major Projects Committee on
August 14, 2008.

Responsible Staff:  Garry Cohoe, Director of Freeway Construction

Approved
Major Projects Committee

Date: August 14, 2008
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

MPC0808b-gc.docx
Attachment: A0301402.docx



SANBAG Contract No. 03-014-02
by and between
San Bernardino Associated Governments
and
David Evans and Associates, Inc.
for
Construction Surveying on SR-210, Segments 9 — 11 & 1-10 Widenings

Payable Vendor Contract # 03-014 Retention: (] Original
['] Receivable Vendor iD ' O Yes % [ No | DJ Amendment
Notes:

Previous Amendments Total: $ 1,504,239
Original Contract 0.782.001 Previous Amendments Contingency Total: $0

Current Amendment: $0
Contingency Amount.  $0 _

Current Amendment Contingency: $0

Contingency Amount requires specific authorization by Task Manager prior to release.

Contract TOTAL 2 | $ 7,286,300

¥ Please include funding allocation for the original contract or the amendment.

Task Cost Code  Funding Sources Grant ID Amounts
N/A N/A MiVMP $ N/A
$
$
$
Original Board Approved Contract Date:  9/4/02 Contract Start: 9/4/02 Contract End: 9/4/02
New Amend. Approval (Board) Date: 9/3/08 Amend. Start: 9/3/08 Amend. End: 12/31./09

if this is a multi-year contract/amendment, please allocate budget authority among approved budget
authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: Future Fiscal Year(s) —
Authority = $ Unbudgeted Obligation = $

Is this consistent with the adopted budget? [XYes [ No
If yes, which Task includes budget authority? 82408, 86008, 84308, 84309

If no, has the budget amendment been submitted? [ JYes [[INo

Please mark an “X” next to all that apply:
[ Intergovernmental Private [ Non-Local [JLocal [ Partly Local

Disadvaptaged Business Enterprise: [ONo  [Oyes %
//'Fag( Manage /(}érry Cohoe Cont@zﬁnanager Tom Esgwein

//é//’ﬁ//é"z’" 315108 2277 7 {27/ C ocimne ot

..:"*M‘ n SHE Date, C ao(/Manag r Signature Date
/ F/7/0
fef Financial Officer Signature Date

A0301402.docx
TN 82409000
CN 03-014-02
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SANBAG CONTRACT NO. 03-014
AMENDMENT NO. 2
AGREEMENT BETWEEN
SAN BERNARDINO ASSOCIATED GOVERNMENTS
AND

DAVID EVANS & ASSOCIATES, INC.

This AMENDMENT No. 2 to SANBAG Contract No. 03-014 entered into this 3™ day of
September 2008 by the firm of DAVID EVANS & ASSOCIATES, INC. (hereafter called
CONSULTANT) and the San Bernardino Associated Governments (hereafter called SANBAG):

WITNESSETH

WHEREAS, SANBAG, under SANBAG Contract No. 03-014, engaged the services of
CONSULTANT to provide Construction Staking and Surveying on State Route 210, Segments 9
— 11 and various I-10 projects; and

WHEREAS, the parties desire to amend the aforesaid contract to extend the contract
performance period.

NOW THEREFORE, the parties hereto do mutually agree to amend Contract No. 03-014, as
follows:

1. To extend the completion date of this contract to December 31, 2009.

All other provisions of Contract No. 03-014 shall remain in full force and effect.

Authorizing signatures are on the following page:

A0301402.docx Page 1 0of 2
TN 82409000
CN 03-014-02
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IN WITNESS THEREOF, the authorized parties have below signed:

San Bernardino Associated Governments David Evans & Associates, Inc.
By: By:
Gary C. Ovitt, President Cliff Simental
SANBAG Board of Directors Senior Vice-President
Date: Date:

Approved as to form:

By:

Jean-Rene Basle
SANBAG Counsel

Date:

A0301402.docx Page 2 0f 2
TN 82409000
CN 03-014-02
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 Governments |
SANBAG

Working Together

San Bernardino Associated Governments

1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410
Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

eSan Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
*San Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Date:

Subject:

. . %*
Recommendation:

Background:

Minute Action
AGENDA ITEM: 6

August 14, 2008

Construction Contract No. C08-191 for Seismic Retrofit of the SR-210/Muscoy
Underpass

Award Construction Contract No. CO08-191 for Seismic Retrofit of the
SR-210/Muscoy Underpass

This is a new construction contract based on a competitive low bid process.
As such, conflict of interest is not applicable. (Note, the opening of the bid
submissions for this contract is later than the due date for the mailing of the Major
Projects Committee Agenda, as such, the specifics regarding recommendation to
award will be distributed at the Major Projects Committee Meeting)

Seismic retrofit of this Union Pacific railroad bridge over State Route 210 was
part of the construction of Segment 10 of the mainline. The retrofit of the bridge
was impacted by delays in securing railroad approval of required temporary
structure. In the interest of timely opening of the freeway in summer of 2007,
retrofit of Muscoy Underpass was taken out of the freeway mainline construction
contract via a change order. As part of the change order, SANBAG and Caltrans
entered into a memorandum of understanding on April 30, 2007 that committed

- SANBAG to putting together an independent Plans, Specifications, and Estimate

mpc0808c-ge.docx
82409000

Approved
Major Projects Committee

Date: August 14, 2008
Moved: Second:
In Favor: Opposed:  Abstained:
Witnessed:




Major Projects Agenda Item

August 14, 2008
Page 2

Financial Impact:
Reviewed By:

Responsible Staff:

mpc0808c-ge.docx
82409000

(PS&E) package for this seismic retrofit and advertise for construction as soon as
possible. The Board approved the bid package and authorized staff to proceed
with advertisement for seismic retrofit of this Union Pacific railroad bridge over
State Route 210 at its July 2008 meeting,

The opening of the bid submissions for this contract is later than the due date for
the mailing of the Major Projects Committee Agenda. Hence, the list of
contractors and the bid amounts along with the Contract and Contract Summary
Sheet will be distributed at the Major Projects Committee meeting. Also
distributed at the meeting will be the breakdown of total award amount into bid
items, supplemental funds, contingency funds, and funds for agency furnished
materials. SANBAG staff will also be reviewing the bid documents submitted by
the low bidder for “responsiveness”. The Engineer’s estimated construction cost
is $1.4 million. With supplemental items, agency furnished items, and
contingency, the total project is estimated at $1.8 million.

This action is consistent with the adopted budget. Task Number 824.
This item will be reviewed by the Major Projects Committee on August 14, 2008.

Garry Cohoe, Director of Freeway Construction
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San Bernardino Associated Governments

| Governments_
SAN BAG 1170 W. 3rd Street, 2nd Fi, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

eSan Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
San Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action
AGENDA ITEM: 7
Date: August 14, 2008

Subject. Contract No. 08-165 with Berg and Associates for construction management
services for Interstate 10/Riverside Avenue Interchange

Recommendation:” Approve Contract No. 08-165 with Berg and Associates for construction
management services for Interstate 10/Riverside Avenue Interchange in an
amount not to exceed $3,830,989.

Background: - This is a new contract. In April 2008 the Board authorized the release of a
Request for Qualifications (RFQ) for full service construction management
services for the I-10/Riverside Avenue Interchanges.

SANBAG received nine Statements of Qualification (SOQ) in response to the
RFQ. The construction management consultants that submitted SOQs
included:

Athalye Consulting Engineering Services, Inc.
Berg & Associates, Inc.

Harris & Associates

Parsons Brinckerhoff

S2 Engineering

Southstar Engineering & Consulting, Inc.
TCM Group

Transportation & Energy Solutions, Inc.

URS - Washington Division

Approved
Major Projects Committee

Date: ___August 14, 2008

Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:

MPC0808d-gc.docx
Attachments: C08165-ash.docx
C08165s0s-ash.docx

C08165AttBFee-ash.pdf
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Major Projects Agenda Item

August 14, 2008
Page 2

Financial Impact:

Reviewed By:

Responsible Staff:

MPC0808d-gc.docx

Utilizing the SANBAG consultant selection process, a committee consisting of
one representative from the City of Rialto, one representative from the County
of San Bernardino, two representatives from Caltrans and one SANBAG staff
reviewed and rated the SOQs. FEach Statement of Qualification (SOQ) was
rated in five categories; firm qualifications, personnel qualifications, project
understanding, staffing capability, and project controls. While all firms/teams
submitted SOQs that conveyed a strong knowledge and understanding of the
project and substantial experience for the principal discipline lead staff, the
selection committee concluded that contents of five SOQs were superior over
the others. These five firms/teams were short-listed for interviews. The
shortlisted firms were:

. Berg & Associates, Inc.

. Harris & Associates

o S2 Engineering

. Southstar Engineering & Consulting, Inc.
. TCM Group

Interviews were conducted on May 28, 2008 with a selection panel that
consisted of the same representatives that reviewed the written SOQs. The
teams were rated again based on firm qualifications, personnel qualifications,
project understanding, staffing capability (depth and availability), and project
controls. All firms/teams exhibited a variety of strengths in their presentation
and responses during the question and answer period. The selection committee
overwhelmingly selected Berg & Associates as the most qualified to perform
the work and presented the best project understanding and staff availability.

The selection panel recommends this contract to the Major Projects Committee
and the Board of Directors. The contract cost negotiated with Berg &
Associates is consistent with the work included in the scope of work used for
the RFQ.

The entire cost of this contract, $3,830,989, will be paid by the City of Rialto
based on Construction Cooperative Agreement No. 08-164. SANBAG will
pay the consultant invoices using an escrow account set up by the City per
Agreement 08-164. SANBAG staffing costs are consistent with the approved
budget for Task No. 84108000.

This item will be reviewed by the Major Projects Committee on
August 14, 2008. SANBAG Counsel has reviewed and approved this
agreement as to form. Finance has reviewed and approved the Contract
Summary Sheet.

Garry Cohoe, Director of Freeway Construction

Attachments: CO08165-ash.docx
C08165s0s-ash.docx
C08165AttBFee-ash.pdf
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SANBAG Contract No. C08165
by and between
San Bernardino County Transportation Authority
and
Berg & Associates, Inc.
for
Construction Management of |1-10/Riv

Y

erside Interchange Project

Y

Vendor Contract # Retention:

Payable Original
[] Receivable Vendor ID OYes____% KNo | [] Amendment
Notes: The payments will be made using an escrow account set up by the City of Rialto
34871 Previous Amendments Total: $0
igi X 4 . .
Original Contract $3482.717 Previous Amendments Contingency Total: $0
Current Amendment: 0
Contingency Amount:  § 348,272 .
Current Amendment Contingency: _ $0
Contingency Amount requires specific authorization by Task Manager prior to release.
Contract TOTAL = $ 3,830,989
¥ Please include funding allocation for the original contract or the amendment.
Task Cost Code Funding Sources Grant ID Amounts
84109000 56553 RIAL Ci ' $ 750,000
84110000 5553 RIAL CI $ 1,920,000
84111000 ) 5553 RIAL Cl $ 1,000,000
84112000 5553 RIAL Cl $ 160,989
Original Board Approved Contract Date:  09/03/08  Contract Start: 09/03/08 Contract End: 12/31/12 |
New Amend. Approval (Board) Date: Amend. Start: Amend. End:

If this is a multi-year contract/amendment, please allocate budget authority among approved
budget authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: 08/09 Future Fiscal Year(s) -
Authority = $ 750.000 Unbudgeted Obligation & | $ 3,080,989

Is this consistent with the adopted budget? [XYes [INo
If yes, which Task includes budget authority? 841
If no, has the budget amendment been submitted? [[JYes XINo

Please mark an “X” next to all that apply:
[J Intergovernmental Private __[__I_l_\l_qp;_ltoc_a[_____J;I__L_qc_:gl.__»____D__I_D_a_[t_ly__L_gg_a_l__

Disadvantaged Business Enterprise: XINo  [Yes %
Task Magagﬂ’. Garry Cohoe , l Contract Manager: Abunnasr Husain

%;7 % 7/3/:/a2’ {@)W 07-20-2008
“Task¥anag jgnature Da C i Date
TR Sy T

Chief Financial Officer Signature Date

http://ponal.sanbag.ca.gov/mgmx/APOR-Mgmm/Shared Documents/C08165-ash.docx
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CONTRACT NO: C08165

EFFECTIVE DATE: September 3, 2008

by and between

San Bernardino
County Transportation Authority

and

Berg & Associates, Inc.

for

Construction Management, Materials Testing, Construction
Surveying, and Landscape Construction Management Services

Interstate-10/Riverside Avenue Interchénge

In
The City of Rialto
http://portal sanbag.ca.gov/mgmt/APOR-Mgmnt/Shared Documents/C08165-ash.docx

CN 08165
841000
™ 82
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CONTRACT
FOR

CONSULTING SERVICES

This Contract, entered into this 3" day of Septeniber 2008, by the firm of Berg & Associates,
Inc. (hereinafter called CONSULTANT) whose address is:

302 West 5™ Street, Suite 210
San Pedro, CA 90731

and San Bernardino County Transportation Authority (hereinafter called AUTHORITY) whose

address is:

1170 W. 3" Street, 2™ Floor
San Bernardino, CA 92410-1715

Whereas, AUTHORITY desires CONSULTANT to perform certain technical Services as
hereinafter described and CONSULTANT desires to do so for the compensation and in
accordance with the terms and conditions set forth herein.

NOW, THEREFORE, the parties hereto agree as follows:

Article 1

Article 2

Description of Services

CONSULTANT agrees to perform Services set forth in Attachment "A", Scope of
Services, which is incorporated herein by reference, in accordance with high
professional engineering and environmental services which are generally accepted
in the State of California, in accordance with the terms and conditions expressed
herein and in the sequence, time, and manner defined therein. The word
"Services," as used herein, includes without limitation, the performance,
fulfillment and discharge by CONSULTANT of all obligations, duties, tasks, and
services imposed upon or assumed by CONSULTANT hereunder; and the
Services performed hereunder shall be completed to the satisfaction of
AUTHORITY, with their satisfaction being based on prevailing professional
engineering and environmental services standards.

Performance Schedule and Force Majeure

2.1  The Period of Performance by CONSULTANT under this Contract shall
commence on September 3, 2008 and shall continue in effect for 52
months, until work is completed, or otherwise terminated, cancelled or
extended as hereinafter provided.

htp://portal sanbag.ca.gov/mgmV/APOR-Mgmnt/Shared Documents/C08165-ash.docx Page 1 of 22
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Article 3

Contract Price and Cost Principles

3.1

3.2

33

3.4

3.5

Full compensation to CONSULTANT for full and complete performance
of all Services, compliance with all the terms and conditions of this
Contract, payment by CONSULTANT of all obligations incurred in, or
application to, CONSULTANT"s performance of Services, and for which
CONSULTANT shall furnish all personnel, facilities, equipment, materials,
supplies, and Services (except as may be explicitly set forth in this Contract
as furnished by AUTHORITY), shall not exceed the amounts set forth in
3.2 below.

The total cost for Services to the project shall not exceed $3,482,717. This
amount does not include a contingency. Services to be provided under
terms of this Contract are to be provided on an as needed basis and
compensated for as set forth in Attachment “B” which is incorporated
herein by reference. Utilization of the contingency is not permitted unless
directed in writing by AUTHORITY Project Manager. CONSULTANT’s
fee for services is included in the total estimated contract cost and shall be
a fixed percentage fee, as agreed upon, and noted in Attachment “B”.

CONSULTANT’s overhead rates will be fixed, as set forth in Attachment
“B” for the duration of this Contract. The fixed overhead rate will not be
subject to adjustment. Any percentage increase over the direct labor rate in
Attachment “B” is not permitted without prior authorization from

'AUTHORITY.

Not used.

The cost principles set forth in Part 31, Contract Cost Principles and
Procedures, in Title 48, Federal Acquisition Regulations System of the
Code of Federal Regulations (CFR) as constituted on the effective date of
this Contract shall be utilized to determine allowableness of costs under
this Contract and may be modified from time to time by amendment of the
Contract.

3.5.1 The CONSULTANT agrees to comply with Federal Department of
Transportation procedures in accordance with 49 CFR, Part 18,
Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments.

3.5.2 Any costs for which payment has been made to CONSULTANT
that are determined by subsequent audit to be unallowable under
48 CFR, Part 31, Contract Cost Principles and Procedures, or 49
CFR, Part 18, Uniform Administrative Requirements for Grants

http://portal.sanbag.ca.gov/mgmt/APOR-Mgmnt/Shared Documents/C08165-ash.docx Page 2 of 22
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Article 4

Article 5

Article 6

and Cooperative Agreements to State and Local Governments shall
be repaid by CONSULTANT to AUTHORITY.

3.5.3 Any subcontract, entered into as a result of this Contract shall
contain all of the provisions of this Section 3.5.

3.6  Any Services provided by the CONSULTANT not specifically covered by
the Scope of Services (Attachment “A”) shall not be compensated without
prior written authorization ~from "AUTHORITY. It shall be
CONSULTANT’s responsibility to recognize and notify AUTHORITY
when services not covered by the Scope of Services have been requested
or are required. All changes and/or modifications to the Scope of Services
shall be made in accordance with Article 12, Changes.

Availability of Funds

This Contract is awarded on the contingency of availability of funds. The
obligation of AUTHORITY is conditioned upon the availability of funds that are
allocated and available for the payment of such an obligation. If funds are not
allocated and available for the continuance of Services performed by
CONSULTANT, Services directly or indirectly involved may be suspended or
terminated by AUTHORITY at the end of the period for which funds are
available. When AUTHORITY becomes aware that any portion of Services that
will or may be affected by a shortage of funds, it will immediately so notify
CONSULTANT. Nothing herein shall relieve AUTHORITY from its obligation

‘to compensate CONSULTANT for Services actually performed pursuant to this

Contract prior to such notification. No penalty shall accrue to AUTHORITY in
the event this provision is exercised.

Taxes, Duties, Fees

CONSULTANT shall pay when due, and the compensations set forth in Article 3,
Contract Price and Cost Principles, shall be inclusive of all; a) local, municipal,
state, and federal sales and use taxes, b) excise taxes, ¢) taxes on personal
property owned by CONSULTANT, and d) all other governmental fees and taxes
or charges of whatever nature applicable to CONSULTANT to enable it to
conduct business.

Invoicing and Payments

6.1 The compensation of CONSULTANT as provided herein shall be payable
in 4 week billing period payments, forty-five (45) calendar days after
receipt by AUTHORITY of an invoice prepared in accordance with
instructions below. Payment shall not be construed to be an acceptance of
Services. :

http://portal sanbag.ca.gov/mgmi/APOR-Mgmnt/Shared Documents/C08165-ash.docx Page 3 of 22
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6.2

6.3

6.4

6.5

6.6

CONSULTANT shall prepare all invoices in a form satisfactory to and
approved by AUTHORITY and it shall be accompanied by documentation
supporting each element of measurement and/or cost. Each invoice will
be for a 4 week billing period and will be marked with AUTHORITY's
project name, contract number, and task order. number. CONSULTANT
and AUTHORITY s Project Manager shall mutually agree on a cutoff date
for invoices. The cutoff date for CONSULTANT's invoices shall be
consistent from each period. Invoices shall be submitted within
fifteen (15) calendar days after the cutoff date for the period covered by
the invoice. Invoices shall include request for payment for Services
(including additional Services authorized by AUTHORITY) completed by
CONSULTANT during each billing period. Any invoice submitted which
fails to comply with the terms of this Contract, including the requirements
of form and documentation, may be returned to CONSULTANT. Any
costs incurred by CONSULTANT in connection with the resubmission of
a proper invoice shall be at CONSULTANT's sole expense.

CONSULTANT shall furnish evidence, satisfactory to AUTHORITY, that
all labor and materials furnished and equipment used during the period
covered by the invoice have been incurred. AUTHORITY shall not be
obligated to make payments to CONSULTANT until CONSULTANT
furnishes such evidence. Upon furnishing such evidence, satisfactory to
AUTHORITY, AUTHORITY shall pay CONSULTANT the full amount
of the invoice less disputed amounts.

CONSULTANT shall include a statement and release with each invoice,
satisfactory to AUTHORITY, that CONSULTANT has fully performed
the Services invoiced pursuant to this Contract for the period covered, and
that all claims of CONSULTANT and its subcontractors for Services
during the period will be satisfied upon the making of such payment.
AUTHORITY shall not be obligated to make payments to
CONSULTANT until CONSULTANT furnishes such statement and
release.

CONSULTANT shall forfeit the fixed fee portion of the progress payment
for any billing period that CONSULTANT fails to submit an invoice
within sixty (60) calendar days after the cutoff date for the billing period.

CONSULTANT shall forfeit all costs incurred for a progress payment for
any billing period that CONSULTANT fails to submit an invoice within
one-hundred twenty (120) calendar days after the cutoff date for the
billing period.

Article7  Documentation and Right of Audit

CONSULTANT shall keep and maintain all books, papers, records, accounting

http://portal sanbag.ca.gov/mgmt/APOR-Mgmnt/Shared Documents/C08165-ash.docx Page 4 of 22
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Article 8

Article 9

Article 10

records including but not limited to all direct and indirect costs allocated to
Services, files, accounts, reports, cost proposals with backup data, and all other
material relating to Services. CONSULTANT shall upon request, make all such
materials available to AUTHORITY or its designee at any reasonable time during
the term of the Contract and for three (3) years from the date of final payment to
CONSULTANT, for auditing, inspection and copying. CONSULTANT shall
insert in each of its subcontracts the above requirement.

Responsibility of the Engmeer

8.1  The CONSULTANT shall be responsible for the professmnal quality,
technical accuracy, and the coordination.of all calculations, drawings,
notes and other Services furnished by the CONSULTANT under terms of
this Contract.

8.2 In addition to any other requirements of this Contract or duties and
obligations imposed on CONSULTANT by law, the CONSULTANT
shall, as an integral part of its Services, employ quality control procedures
that identify potential risks and uncertainties related to construction of the
project and the Services performed by CONSULTANT within the areas of
CONSULTANT Services and expertise. Risks that may be encountered
include, but are not limited to, soil conditions, constructability, factors of
safety, impact on adjacent properties, public safety, and environmental
considerations. At any time during performance of the contracted Scope
of Services, should the CONSULTANT observe, encounter, or identify -
any unusual circumstances or uncertainties which could pose potential risk
and uncertainties, CONSULTANT ‘shall immediately document such
matters and notify AUTHORITY of said circumstances and related
concerns. CONSULTANT shall also similarly notify AUTHORITY in
regard to the possibility of any natural catastrophe, potential failure, or any
situation that exceeds design assumptions and could precipitate a failure.
Notifications under this paragraph shall be specific, clear and timely, and
in a form which will enable AUTHORITY to understand and evaluate the
magnitude and effect of the risk and uncertainties involved.

Reporting Requirements/Deliverables

All Reports and deliverables shall be submitted in accordance with Attachment
"A", Scope of Services.

Permits and Licenses
CONSULTANT shall (without additional compensation) keep current all

governmental permits, certificates and licenses. (including professional licenses)
necessary for CONSULTANT to perform Services.
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Article 11 Technical Direction

11.1 Performance of Services under this Contract shall be subject to the
technical direction of the AUTHORITY Contract Manager, or his
designee, as identified in Attachment "A", Scope of Services, attached to
this Contract. The AUTHORITY Contract ‘Manager will identify his
designee, in writing to CONSULTANT, with the notice to proceed and
subsequently with any changes during the Contract period. The term
"Technical Direction" is defined to include, without limitation:

11.1.1 Directions to the CONSULTANT which redirect the Contract
effort, shift work emphasis between work areas or tasks,
require pursuit of certain lines of inquiry, fill in details or
otherwise serve to accomplish the contractual Scope of
Services.

11.1.2 Provision of written information to the CONSULTANT which
assists in the interpretation of drawings, reports, or technical
portions of Service description.

11.1.3 Review and, where required by the Contract, approval of
technical reports, drawings, specifications and technical
information to be- delivered by the CONSULTANT to
AUTHORITY or Caltrans under the Contract.

11.2  Technical direction must be within the Scope of Services in the Contract.
The AUTHORITY Contract Manager or designee does not have the
authority to, and may not, issue any technical direction which:

11.2.1 Constitutes an assignment of additional Services outside the
Scope of Services; -

1122 Constitutes a change as defined in the Contract clause entitled
"Changes";

11.2.3 In any manner causes an increase or decrease in the Contract's
estimated cost or price or the time required for Contract
performance;

11.24 Changes any of the expressed terms, conditions or

specifications of the Contract; or

11.2.5 Interferes with the CONSULTANT's right to perform the terms
and conditions of the Contract.
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Article 12

113

114

11.2.6 A failure of the CONSULTANT and AUTHORITY Contract
Manager to agree that the technical direction is within the
scope of the Contract, or a failure to agree upon the Contract
action to be taken with respect thereto shall be subject to the
provisions of Article 30, Disputes.

All technical directions shall be issued in writing by the AUTHORITY
Contract Manager or his designee.

The CONSULTANT shall proceed promptly with the performance of
technical directions duly issued by the AUTHORITY Contract Manager or
his designee, in the manner prescribed by this article and within his
authority under the provisions of this clause. If, in the opinion of the
CONSULTANT, any instruction or direction by the AUTHORITY
Contract Manager or his designee, falls within one of the categories
defined in 11.2.1 through 11.2.5 above, the CONSULTANT shall not
proceed but shall notify the Contract Manager in writing within five (5)
working days after receipt of any such instruction or direction and shall
request the Contract Manager to modify the Contract accordingly. Upon

receiving the notification from the CONSULTANT, the Contract Manager
shall:

11.4.1 Advise the CONSULTANT in writing within thirty (30) days
after receipt of the CONSULTANT's letter that the technical
direction is or is not within the scope of Article 12, Changes;

11.4.2 Advise the CONSULTANT within a reasonable time that
" AUTHORITY will or will not issue a written change order.

Changes

12.1

122

The Services shall be subject to changes by additions, deletions, or
revisions thereto by AUTHORITY:. CONSULTANT will be advised of
any such changes by written notification from' AUTHORITY describing
the change.

Promptly after such written notification of change is given to
CONSULTANT by AUTHORITY, CONSULTANT and AUTHORITY
will attempt to negotiate a mutually agreeable change in compensation or
time of performance and amend the Contract accordingly. If
CONSULTANT and AUTHORITY are unable to agree on the
compensation change, the CONSULTANT may make a claim per Article
20, Claims. CONSULTANT shall have no obligation to perform the
changes, and shall not be entitled to compensation for Services performed
on such changes, prior to the execution of the change order relating to the
changes required by AUTHORITY.
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Article 13

12.3 CONSULTANT shall not suspend performance of this Contract during the
negotiation of any change order, except as may be directed by
AUTHORITY. CONSULTANT shall perform all changes in accordance
with all the terms of this Contract.

Federal and State Mandatory Provisions

13.1 Equal Enﬂployment Opportunity/Nondiscrimination

13.1.1

13.1.2

13.1.3

13.1.4

In connection with the execution of this Contract, the
CONSULTANT shall not discriminate directly or indirectly
against any employee or applicant for employment because of
race, color, religion, sex, age, or national origin. The
CONSULTANT shall take action to insure that applicants are
employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, age, or
national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or

_ termination; rates of pay or other forms of compensation; and
selections of training, including apprenticeship. The

CONSULTANT agrees to post in conspicuous places available
to employees and applicants for employment notices setting -
forth the provisions of the Equal Opportunity clause.

The CONSULTANT shall, in all solicitations or

_advertisements for employees placed by or on behalf of the

CONSULTANT, state that all qualified applications shall
receive consideration for employment without regard to race,
color, religion, sex, age, or national origin.

‘The CONSULTANT shall send to each labor union or

representative of workers with which it has a collective
bargaining agreement or other Contract or understanding, a
notice advising the labor union or workers representative of the
CONSULTANT's commitments under this Equal Opportunity
clause, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

The CONSULTANT shall comply with all provisions of
Executive Order No 11246 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), and shall permit access to its
books, records, and accounts by AUTHORITY and the
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Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

13.1.5 In the event of the CONSULTANT's noncompliance with the
Equal Opportunity clause of this Contract or any of the said
rules, regulations, or orders, this Contract may be canceled,
terminated, or suspended, in whole or in part, and the
CONSULTANT may be declared ineligible for further
government contracts in accordance with procedures
authorized in Executive Order No. 11246 as amended by
Executive Order 11375, and as supplemented in Dcpartment of
Labor Regulations (41 CFR, Part 60).

13.1.6 The CONSULTANT shall include the provisions of paragraphs

: (13.1.1) through (13.1.6) of this Article in every subcontract or
purchase order unless exempted by rules, regulations, or orders
of the Secretary of Labor issued pursuant to Section 204 of
Executive Order No. 11246 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), so that such provisions will be
binding upon each subcontract or vendor. The
CONSULTANT shall take such action with respect to any
subcontract or purchase order as AUTHORITY may direct as a
means of enforcing such provisions, including sanctions for
noncompliance. Provided, however, that in the event the
CONSULTANT becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such
direction by AUTHORITY, the CONSULTANT may request
AUTHORITY to enter into such litigation to protect the
interests of AUTHORITY.

13.2 Handicapped Workers

13.2.1 The CONSULTANT will not discriminate against any
employee or applicant for employment because of physical or
. mental handicap in regard to any position for which the
employee or applicant for employment is qualified. The
CONSULTANT agrees to take action to employ, advance in
employment and otherwise treat qualified handicapped
individuals without discrimination based upon their physical or
mental handicap in all employment practices such as the
following: employment, upgrading, demotion or transfer,
recruitment, advertising, layoff or termination, rates of pay or
other forms of compensation, and selection for training,
including apprenticeship.
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Article 14  Conflict of Interest
14.1 The CONSULTANT agrees that it presently has no interest and shall not
acquire any interest, direct or indirect, which would conflict in any manner
or degree with the performance of Services required to be performed
under this Contract. The CONSULTANT further agrees that in the
performance of this Contract, no person having any such interest shall be
employed.
14.2 No portion of the funds received by the CONSULTANT under this
Contract shall be used for political activity or to further the electlon or
defeat of any candidate for public office.
Article 15. Key Personnel
15.1 The personnel spec1ﬁed in 15.2 below are considered to be essential to
Services being performed hereunder. Prior to diverting any of the -
specified individuals to other projects, or reallocation of tasks and hours of
Services that are the responsibility of key personnel to other personnel, the
CONSULTANT shall notify AUTHORITY reasonably in advance and
shall submit justifications (including proposed substitutions) in sufficient
detail to permit evaluation of the import on the project. Diversion or
reallocation of key personnel shall be subject to written approval by
AUTHORITY. AUTHORITY also reserves the right to approve proposed
substitutions for key personnel.
15.2 - Key Personnel are:
Deborah Berg
Tom Berg
Dave Smith
Article 16  Representations
CONSULTANT agrees with AUTHORITY that Services supplied by
CONSULTANT in performance of this Contract shall be supplied by personnel
who are careful, skilled, experienced and competent in their respective trades or
professions. CONSULTANT agrees that it is supplying professional Services,
findings, and/or recommendations in the performance of this Contract and agrees
with AUTHORITY that the same shall conform to high professional engineering
and environmental principles and standards that are generally accepted in the
State of California.
Article 17  Proprietary Rights/Confidentiality
17.1 If, as a part of the Contract, CONSULTANT is required to produce
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17.2

17.3

17.4

17.5

17.6

materials, documents, data or information (“Products™), then
CONSULTANT, if requested by AUTHORITY, shall deliver to
AUTHORITY the original of all such Products which shall become the

- property of AUTHORITY.

All materials, documents, data or information obtained from

- AUTHORITY's data files or any AUTHORITY medium furnished to

CONSULTANT in the performance of this Contract will at all times
remain the property of AUTHORITY. Such data or information may not
be used or copied for direct or indirect use outside of these services by
CONSULTANT without the express written consent of AUTHORITY.

Except as reasonably necessary for the performance of Services,
CONSULTANT and its employees and agents shall hold in confidence the
materials and information referred to in this Article 17, Proprietary
Rights/Confidentiality, which are produced by CONSULTANT for
AUTHORITY in the performance and completion of CONSULTANT's
Services under the Contract, until released in writing by AUTHORITY,
except to the extent such materials and -information become a part of
public domain information through no. fault of CONSULTANT, or its
employees or agents.

CONSULTANT shall not use AUTHORITY's name or photographs of the
Project in any professional publication, magazine, trade paper, newspaper, =~ -
seminar or other medium without first receiving the express written
consent of AUTHORITY. '

All press releases relating to the Project or this Contract, including graphic
display information to be published in newspapers, magazines, and other
publications, are to be made only by AUTHORITY unless otherwise
agreed to by CONSULTANT and AUTHORITY.-

CONSULTANT agrees that it, and its employees; agents, and
subcontractors will hold confidential and not divulge to third parties
without the prior written consent of AUTHORITY, any information
obtained by CONSULTANT from or through AUTHORITY in connection
with CONSULTANT's performance of this Contract, unless (a) the
information was known to CONSULTANT prior to obtaining same from
AUTHORITY pursuant to a prior Contract; or (b) the information was at
the time of disclosure to CONSULTANT, or thereafter becomes part of
the public domain, but not as a result of the fault or an unauthorized
disclosure of CONSULTANT or its employees, agents, or subcontractors,
or (c) the information was obtained by CONSULTANT from a third party
who did not receive the same, directly or indirectly, from AUTHORITY
and who had, to CONSULTANT's knowledge and belief, the right to
disclose the same.
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Article 18

Terminations

18.1

18.2

Termination for Convenience. AUTHORITY shall have the right at any
time, with or without cause, to terminate further performance of Services
by written notice to CONSULTANT specifying the date of termination.
On the date of such termination stated in said notice, CONSULTANT
shall discontinue performance of Services and shall preserve work in
progress and completed work (“Work”), pending AUTHORITY'S
instruction, and shall turn over such Work in accordance with
AUTHORITY's instructions.

18.1.1 CONSULTANT shall deliver to AUTHORITY, in accordance
with AUTHORITY'S instructions, all Products prepared by
CONSULTANT or its subcontracts or furnished to
CONSULTANT by AUTHORITY. Upon such delivery,
CONSULTANT may then invoice AUTHORITY for payment
in accordance with the terms hereof.

18.1.2 If CONSULTANT has fully and completely performed all
obligations under this Contract up to the date of termination,
CONSULTANT shall be entitled to receive from
AUTHORITY as complete and full settlement for such
termination a pro rata share of the Contract cost and a pro rata
share of any fixed fee, for such Services satisfactorily executed
to the date of terrninatibn.

18.1.3 CONSULTANT shall be entitled to receive the actual cost
incurred by CONSULTANT to return CONSULTANT's field
tools and equipment, if any, to it or its suppliers' premises, or
to turn over Work and Products in accordance with
AUTHORITY's instructions plus the actual cost necessarily
incurred in effecting the termination.

Termination for Cause. In the event CONSULTANT shall file a petition
in bankruptcy, or shall make a general assignment for the benefit of its
creditors, or if a petition in bankruptcy shall be filed against
CONSULTANT or a receiver shall be appointed on account of its
solvency, or if CONSULTANT shall default in the performance of any
express obligation to be performed by it under this Contract and shall fail
to immediately correct (or if immediate correction is not possible, shall
fail to commence and diligently continue action to correct) such default
within ten (10) calendar days following written notice thereof,
AUTHORITY may, without prejudice to any other rights or remedies
AUTHORITY may have, (a) hold in abeyance further payments to
CONSULTANT; (b) stop any Services of CONSULTANT or its
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Article 19

Article 20

subcontractors related to such failure until such failure is remedied; and/or
(c) terminate this Contract by written notice to CONSULTANT specifying
the date of termination. In the event of such termination by
AUTHORITY, AUTHORITY may take possession of the Products and
finish Services by whatever method AUTHORITY may deem expedient.
A waiver by AUTHORITY of one default of CONSULTANT shall not be
considered to be a waiver of any subsequent default of CONSULTANT,
nor be deemed to waive, amend, or modify any term of this Contract.

18.2.1 In the event of termination CONSULTANT shall deliver to
AUTHORITY all finished and unfinished ‘Products prepared
by CONSULTANT or its subcontractors or furnished to
CONSULTANT by AUTHORITY.

18.3  All claims for compensation or reimbursement of costs under any of the
foregoing provisions shall be supported by documentation submitted to
AUTHORITY, satisfactory in form and content to AUTHORITY and
verified by AUTHORITY. In no event shall CONSULTANT be entitled
to any prospective profits or any damages because of such termination.

Stop Work Orders

Upon failure of CONSULTANT or its subcontractors to comply with any of the
requirements of this Contract, AUTHORITY shall have the authority to stop any
Services of CONSULTANT or its subcontractors affected by such failure until
such failure is remedied or to terminate this Contract in accordance with Article
18, Termination. No part of the time lost due to any such stop orders shall be
made the subject of a claim for extension of time or for increased costs or
damages by CONSULTANT.

Claims

CONSULTANT shall give AUTHORITY written notice within seven (7) days
after the happening of any event which CONSULTANT believes may give rise to
a claim by CONSULTANT for an increase in the Contract amount or in the
scheduled time for performance. Within fourteen (14) days after the happening of
such events, CONSULTANT shall supply AUTHORITY with a statement
supporting CONSULTANT's claim, = which statement shall include
CONSULTANT's detailed estimate of the change in Contract amount and
scheduled time occasioned thereby. AUTHORITY shall not be liable for, and
CONSULTANT hereby waives, any claim or potential claim of CONSULTANT
of which CONSULTANT knew or should have known and which was not
reported by CONSULTANT in accordance with the provisions of this Article.
CONSULTANT agrees to continue performance of Services during the time any
claim of CONSULTANT hereunder is pending. AUTHORITY shall not be
bound to any adjustments in the Contract amount or scheduled time for
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Article 21

CONSULTANT's claim unless expressly agreed to by AUTHORITY in writing
and any such adjustments in the Contract amount so agreed to in writing shall be
paid to CONSULTANT by AUTHORITY. No claim hereunder by
CONSULTANT shall be allowed if asserted after final payments under this
Contract.

Insurance

In order to accomplish the indemnification herein provided for, but without
limiting the indemnification, CONSULTANT shall secure and maintain
throughout the term of the Contract the following types of i insurance with limits as
shown:

21.1 Professional Liability Insurance coverage in an amount not less than
$1,000,000, per claim and in the aggregate. CONSULTANT shall secure
and maintain this insurance throughout the term of this Contract and for a

minimum of three (3) years after completion and acceptance of Services
by AUTHORITY. :

212 Workers' Compensation Insurance or state-approved self-insurance
program in an amount and form to meet all applicable requirements of the
Labor, Code of the Sate of California, including Employers Liability with
$250,000 limits, covering all persons prov1d1ng Serv1ces on behalf of
CONSULTANT.

21.3 Comprehensive General Liability Insurance or Commercial General
Liability Insurance, including coverage for Premises and Operations,
Contractual Liability, Personal Injury Liability, Broad-Form Property
Damage and Independent Contractors' Liability, in an amount of not less
than $1,000,000 per occurrence, combined single limit, and $3,000,000 in
the aggregate written on an occurrence form.

For products and completed operations a $2,000,000.00 aggregate shall be
provided.

214 Comprehensive Automobile Liability Coverage, including owned, non-
owned and hired automobiles, in an amount of not less than $1,000,000
per occurrence, combined single limit, and in the aggregate written on an
occurrence form.

21.5 Proof of Coverage. CONSULTANT shall immediately furnish certificates
of insurance to AUTHORITY evidencing the insurance coverage required
above, prior to the commencement of performance of Services hereunder,
and such certificates shall include San Bernardino Associated |
Governments/San Bernardino County Transportation Authority and Fluor
Corporation (project administration consultant) as additional insured on
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Article 22

Article 23

Comprehensive General Liability Insurance or Commercial General
Liability Insurance and auto insurance. The certificates shall provide that
such insurance shall not be terminated without thirty (30) days written
notice to AUTHORITY, and CONSULTANT shall maintain such
insurance from the time CONSULTANT commences performance of
Services hereunder until the completion of such Services.

Indemnity

CONSULTANT agrees to indemnify, hold harmless, and defend, with counsel
approved by AUTHORITY, AUTHORITY, and their officers, employees (past
and present), agents, and representatives including Fluor Corporation, from and
against:

22.1

22.2

Any claim, cause of action, liability, loss, cost or expense arising from
infringement or improper appropriation or use by AUTHORITY of trade
secrets, proprietary information, know-how, copyright rights or
inventions, arising out of the use of methods, processes, designs,
information, or other items furnished or communicated to AUTHORITY
by CONSULTANT in connection with performance of Services; and

Any claim, cause of action, liability, loss, cost or expense, on account of
injury to or death of persons or damage to or loss of property which arises
out of or is alleged to arise out of the negligence or wrongful acts of
CONSULTANT or its subcontractors, employees, or agents, in the
performance of Services, and includes any and all expenses, including
attorneys' fees, incurred by AUTHORITY for legal action to enforce
CONSULTANT's indemnification obligations hereunder.

Damages due to Errors and Omissions .

23.1

23.2

23.3

Architect-Engineer Consultants shall be responsible for the professional
quality, technical accuracy, and coordination of all services required
under this Agreement. A CONSULTANT may be liable for
AUTHORITY costs resulting from errors or deficiencies in designs
furnished under its Agreement.

When a modification to a construction contract is required because of an
error or deficiency in the services provided under this A&E Agreement,
the contracting officer (with the advice of technical personnel and legal
counsel) shall consider the extent to which the A&E Consultant may be
reasonably liable.

AUTHORITY’s contracting officer shall enforce the liability and collect
the amount due, if the recoverable cost will exceed the administrative
cost involved or is otherwise in the AUTHORITY s interest. The
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contracting officer shall include in the Agreement file a written statement
of the reasons for the decision to recover or not to recover the costs from

‘the CONSULTANT.
Article 24 Ownership of Drawings and Data

All drawings, specifications reports and other data developed by CONSULTANT

under this Contract shall become the property of AUTHORITY when prepared,

whether delivered to AUTHORITY or not.
Article 25  Subcontracts

25.1 CONSULTANT shall not subcontract performance of all or any portion of
Services under this Contract, excepting 'to subcontractors listed in the
CONSULTANT's proposal, without first notifying AUTHORITY of the
intended subcontracting and obtaining AUTHORITY's Project Manager’s
approval in writing of the subcontracting and the subcontractor. The
definition of subcontractor and the requirements for subcontractors
hereunder shall include all lower-tier subcontracts.

252 CONSULTANT agrees that any and all subcontractors of CONSULTANT
will comply with the terms of this Contract applicable to the portion of
Services performed by them. If requested by AUTHORITY,
CONSULTANT shall furnish AUTHORITY a copy of the proposed
subcontract for AUTHORITY's approval of the terms and conditions
thereof and shall not execute such subcontract untii AUTHORITY has
approved such terms and conditions. AUTHORITY approval shall not be
unreasonably withheld.

253 Approval by AUTHORITY of any Services to be subcontracted and the
subcontractor to perform said Services will not relieve CONSULTANT of
any responsibility or liability in regard to the acceptable and complete
performance of said Services. '

254 Any substitution of subcontractors must be approved in writing by
AUTHORITY’s Contract Manager.

Article 26 Inspection and Access

AUTHORITY shall at all times have access during normal business hours to

CONSULTANT's operations and products wherever they are in preparation or

progress, and CONSULTANT shall provide sufficient, safe, and proper facilities

for such access and inspection thereof. Inspection or lack of inspection by

AUTHORITY, shall not be deemed to be a waiver of any of their rights to require

CONSULTANT to comply with the Contract or to subsequently reject

unsatisfactory Services or products.
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Article27  Independent Contractor
CONSULTANT is and shall be at all times an independent contractor.
Accordingly, all Services provided by CONSULTANT shall be done and
performed by CONSULTANT under the sole supervision, direction and control of
CONSULTANT. AUTHORITY shall rely on CONSULTANT for results only,
and shall have no right at any time to direct or supervise CONSULTANT or
CONSULTANT's employees in the performance of Services or as to the manner,
means and methods by which Services are performed. All workers furnished by
CONSULTANT pursuant to this Contract, and all representatives of
CONSULTANT, shall be and remain the employees or agents of CONSULTANT
~ or of CONSULTANT's subcontractor(s) at all times, and shall not at any time or
for any purpose whatsoever be considered employees or agents of AUTHORITY.
Article 28  Precedence
28.1 The Contract documents consist of these General Terms and Conditions
and Attachment "A", Scope of Services, Attachment “B”, Billing Rate
Schedule, CONSULTANT's Statement of Qualifications and
AUTHORITY's Request for Qualifications which are incorporated herein
by reference. S '
28.2  The following order of precedence shall apply:
28.2.1 This Contract, its General Terms and Conditions, and
Attachments
28.2.2 CONSULTANT's Statement of Qualifications
28.2.3 AUTHORITY's Request for Qualifications
28.3 In the event of an express conflict between the documents listed in Article
28.2, or between any other documents which are a part of the Contract,
CONSULTANT shall notify AUTHORITY immediately and shall comply
with AUTHORITY's resolution of the conflict.
Article29  Communications and Notices
29.1 Any and all notices permitted or required to be given hereunder shall be
deemed duly given (a) upon actual delivery, if delivery is personally
made; or (b) upon delivery into the United States Mail if delivery is by
postage paid certified mail (return receipt requested), fax or private
courier. Each such notice shall be sent to the respective party at the
address indicated below or to any other address as the respective parties
may designate from time to time by a notice given in accordance with this
Article. A change in address may be made by notifying the other party in
writing.
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For CONSULTANT:

Name: Berg & Associates, Inc.

Address: 302 West 5™ Street, Suite 210
San Pedro, CA 90731

Attn: Ms. Deborah Berg

Phone:  (310) 548-9292

Fax: (310) 548-9195
For AUTHORITY:
Name: San Bernardino Associated Governments

Address: 1170 W. 3" Street, 2" Floor .
San Bernardino, CA 92410-1715

Attn: Mr. Garry Cohoe

Phone:  (909) 884-8276

Fax: (909) 885-4407

29.2  All communications pursuant to or in connection with this Contract sha]l
be marked with AUTHORITY's Contract and job numbers.

Article30  Disputes

30.1 In the event any dispute arises between the parties hereto under or in
connection with this Contact (including but not limited to disputes over
payments, reimbursements, costs, expenses, Services to be performed,
Scope of Services and/or time of performance), the dispute shall be
decided by the Contract Manager of AUTHORITY or his duly authorized
representative within thirty (30) calendar days after notice thereof in
writing which shall include a particular statement of the grounds of the
dispute. If CONSULTANT does not agree with the decision, then
CONSULTANT shall have thirty (30) calendar days after receipt of the
decision in which to file a written appeal thereto with the Executive
Director of AUTHORITY. If the Executive Director fails to resolve the
dispute in a manner acceptable to CONSULTANT, then such appeal shall
be decided by a court of competent jurisdiction.

30.2 During resolution of the dispute, CONSULTANT shall proceed with
performance of this Contract with due diligence.

Article 31 Gratuities

CONSULTANT, its employees, agents, or representatives shall not offer or give
to an officer, official, or employee of AUTHORITY or Fluor Corporation, gifts,
entertainment, payments, loans, or other gratuities to influence the award of a
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Article 35

Article 36

Article 37

Amendments

This Contract may only be changed by an amendment duly executed by
CONSULTANT and AUTHORITY except, that changes to the Contract to
implement administrative changes such as approved changes in key personnel
may be made by administrative amendment signed by CONSULTANT and
AUTHORITY's Contracts Manager or other duly authorized representative.

Governing Law and Venue

This Contract shall be subject to the laws and jurisdiction of the State of
California. The parties acknowledge and agree that this Contract was entered into
and intended to be performed in whole or substantial part in San Bernardino
County, California. The parties agree that the venue for any action or claim
brought by any party to this Contract will be the Central District of San
Bernardino County. Each party hereby waives any law or rule of court that would
allow them to request or demand a change of venue. If any action or claim
concerning this Contract is brought by any third party, the parties hereto agree to
use their best efforts to obtain a change of venue to the Central District of San
Bernardino County.

Suspension of Services

37.1 AUTHORITY may at any time, and from time to time, by written Notice
("Suspension of Services Order") to CONSULTANT, suspend further
performance of Services by CONSULTANT. Said Suspension of Services
Order shall specify the date of suspension and the estimated duration of
the suspension. Upon receiving any such Suspension of Services Order,
CONSULTANT shall promptly suspend further performance of Services
to the extent specified, and during the period of such suspension shall

' properly care for and protect all Services in progress. Such suspensions
shall not exceed more than one hundred twenty (120) consecutive calendar
days each, nor aggregate more than one hundred eighty (180) calendar
days; and, if they do, CONSULTANT may, if it so elects by notifying
AUTHORITY in writing, consider that this Contract has been terminated
for convenience of AUTHORITY. If the Contract has not been so
terminated by CONSULTANT, then AUTHORITY may at any time
withdraw the Suspension of Services Order as to all or part of the
suspended Services by written notice to CONSULTANT specifying the
effective date and scope of withdrawal, and CONSULTANT shall resume
diligent performance of Services for which the suspension is withdrawn on
the specified effective date of withdrawal.

37.2 If CONSULTANT believes that any such suspension or withdrawal of -
suspension justifies modification of the Contract compensation,
CONSULTANT may request additional compensation and
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Article 38

Article 39

Article 40

CONSULTANT and AUTHORITY will attempt to negotiate a mutually
acceptable change in compensation and amend the Contract accordingly.
If CONSULTANT and AUTHORITY are unable to agree on a change in
compensation, CONSULTANT may request adjustments to either the
Contract amount or the scheduled time for performance in accordance
with Article 20, Claims herein. In no event shall CONSULTANT be
entitled to any prospective profits or any damages because of such
suspension.

Contingent Fee

The CONSULTANT warrants, by execution of this Contract, that no person or
selling agency has been employed or retained to solicit or secure this Contract
upon an agreement or understanding for a commission, percentage, brokerage, or
contingent. fee, excepting bona fide employees or bona fide established
commercial or selling agencies maintained by the CONSULTANT for the
purpose of securing business. For breach or violation of this warranty,
AUTHORITY has the right to annul this Contract without liability, pay only for
the value of Services actually performed, or in its discretion, to deduct from the
Contract price or consideration, or otherwise recover, the: full amount of such
commission, percentage, brokerage, or contingent fee.

Locaﬁon of Performance
NOT USED
Entire Document

40.1 This Contract and its attachments constitute the sole and only agreement
governing Services and supersedes any prior understandings, written or
oral, between the parties respecting the within subject matter. All
previous proposals, offers, and other communications, written or oral,
relative to this Contract, are superseded except to the extent that they have
been incorporated into this Contract.

40.2 No agent, employee or representative of AUTHORITY has any authority
to bind AUTHORITY to any affirmation, representation or warranty
outside of, or in conflict with, the stated terms of this Contract, and
CONSULTANT hereby stipulates that it has not relied, and will not rely,
on same.

40.3  As this Contract was jointly prepared by both parties, the language in all
parts of this Contract will be construed, in all cases, according to its fair
meaning, and not for or against either party. ' S
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ATTACHMENT “A4”

Scope of Services

By and between
San Bernardino Associated Governments/

San Bernardino County Transportation Authority

And

Berg & Associates, Inc.
. To

Provide Construction Management, Material Testing, Construction
Surveying, and Landscape Construction Management Services

For

I-10/Riverside Avenue Interchange Project

City of Rialto
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A. DESCRIPTION OF SERVICES

The San Bernardino Associated Governments (SANBAG) will utilize the services of CONSULTANT
to support the construction activities as described below. The scope of services is for the Interstate-10/
Riverside Avenue Interchange Reconstruction Project, which is anticipated to go out to bid in the Fall
of 2008. CONSULTANT will provide construction management, materials testing, construction
surveying, and landscape construction management for the project. A description of the project is
given below. '

INTERSTATE-10/RIVERSIDE AVENUE INTERCHANGE RECONSTRUCTION PROJECT

The 1-10/Riverside Interchange Reconstruction project proposes to replace the existing bridge
structure over 1-10; make roadway improvements to Riverside Avenue; widen all four on and off

"ramps; construct cast-in-pace concrete and MSE retaining walls along the on and off ramps; construct
drainage improvements; extend the box culvert (Rialto Channel) underneath the freeway on the north
end and replace a portion at the south end; and to construct auxiliary Janes at both off ramps. The new
bridge will widen Riverside Avenue over 1-10 from 5 to 9 lanes and will be a precast pre-stressed/post-
tensioned I-girder bridge. The bridge components and retaining walls will have architectural
treatments. The project is located in the City of Rialto.

Riverside Avenue over the freeway will be closed during bridge construction for a period of up to
seven (7) months. The on and off ramps will remain open to traffic during the bridge closure period.
Traffic will be detoured to the local street network comprising of Slover Ave between Riverside Ave
and Cedar Ave; Cedar Ave between Slover Ave and Valley Blvd; Valley Blvd between Cedar Ave
and Pepper Ave; Pepper Ave between Valley Blvd and Pepper Ave on-ramp to EB I-10; Rancho Ave
between 1-10 and Agua Mansa Road; and Agua Mansa Road between Rancho Ave and Riverside
Ave. Several temporary improvements will be made along the detour streets including re-striping
lanes at select locations, installation of traffic signals at two intersections, installation of K-rails at
select Jocations, and traffic signal phase modifications Total duration of Interchange Reconstruction
will be approximately 20 months.

There will be a follow-on Landscaping Construction project that will be advertised for bid near the
completion of the Interchange Reconstruction project. The design for landscaping is currently under
development.

CONSULTANT shall provide qualified construction management and inspection, materials testing
and construction surveying personnel to perform a wide variety of construction management,
landscape construction management, and support and contract administration duties as outlined in this
Scope of Services for the Project.

The SANBAG Contract Manager for this contract will be:

Mr. Garry Cohoe
Director of Freeway Construction

SANBAG has selected Fluor Corporation as Program Manager for the Measure 1 Valley Major
Projects. As part of the overall SANBAG/Fluor Program Management staff, SANBAG has also
designated a Construction Manager to coordinate all construction activities. The CONSULTANT
shall report to and receive direction from SANBAG through the Contract Manager, or his designees.
The SANBAG Construction Manager is responsible for coordination of all SANBAG construction

http://portal.sanbag.ca.gov/mgmt/APOR-Mgnmt/Shared Documents/C0§ 1§3sos-ash.doc Page 5 of 37



activities and for coordinating the efforts of the total construction team. The SANBAG Construction
Manager will be the main contact and primary source of information between SANBAG, cities,
outside agencies, supporting consultants and the public for the construction projects.

B. PERFORMANCE REQUIREMENTS

Construction Management: CONSULTANT shall furnish a Project Manager to coordinate
CONSULTANT operations with SANBAG. The Project Manager shall be responsible for all matters
related to CONSULTANT personnel and operations. It is recommended that, in addition to a Project
Manager, a single point of contact or Resident Engineer be assigned to direct and coordinate
construction activities under this contract. Other Assistant Resident Engineers may be assigned to
each specific project responsibilities as needed. Resident Engineer shall be a Civil Engineer,
registered in the State of California. The Resident Engineer shall be in responsible charge of
construction activity within the Project. If the Resident Engineer is not also a registered Landscape
Architect, a Landscape Architect shall be assigned as an Assistant Resident Engineer responsible for
daily on-site inspections and decisions regarding highway planting and the irrigation systems that
comprise a portion of the Project.

The number of CONSULTANT personnel assigned to the project will vary throughout the duration of
the contract. CONSULTANT personnel will be assigned, in varying levels of responsibility, as
needed by the CONSULTANT to meet the project schedule, project requirements, and construction
activities.

Resumes of personnel must be submitted to SANBAG for review and approval prior to assignment to
the Project. SANBAG and CONSULTANT will jointly determine the quality.and quantity of services
that are required by CONSULTANT personnel. Personnel selected for assignment by
CONSULTANT shall be made available for personal interviews prior to acceptance by SANBAG. If,
in the opinion of SANBAG, an individual lacks adequate experience, the individual may be rejected or
may be accepted on a trial basis until such time the individual's ability to perform the required services
has been demonstrated. If, at any time, the performance of CONSULTANT personnel is
unsatisfactory to SANBAG, SANBAG may release him/her by written notice and may request another
qualified person be assigned.

If CONSULTANT personnel are on leave of absence, the Project Manager shall provide approved,
equally qualified replacement personnel until the assigned personnel returns to the Project.

The typical workday includes all hours worked by the construction Contractor. If necessary, overtime
for CONSULTANT personnel may be required. The construction Contractor's operations may be
restricted to specific hours during the week, which shall become the normal workday for
CONSULTANT personnel. The Project Manager, with concurrence from SANBAG, shall have the
authority to increase, decrease, or eliminate CONSULTANT personnel work hours dependent on the
schedule and requirements of the construction Contractor. All overtime required by CONSULTANT
personnel shall be approved and authorized by SANBAG prior to each occurrence.

CONSULTANT personnel shall be knowledgeable of and comply with all applicable local, state, and
federal regulations. CONSULTANT personnel shall cooperate and consult with SANBAG, State, and
City officials during the course of the Project. CONSULTANT personnel shall perform duties asmay -
be required to assure that construction is being performed in accordance with the Project plans and
specifications. CONSULTANT personnel shall keep accurate and timely records and document all
work performed by the Contractor and CONSULTANT.
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CONSULTANT shall monitor for Contractor’s compliance with the labor standards provisions of the
projects and the related wage determination decisions of the Secretary of Labor.

CONSULTANT personnel shall assist SANBAG and local agencies in obtaining compliance with the
safety and accident prevention provisions of the pro;ects Local agencies will retain jurisdictional
control for traffic control.

All services required hereunder shall be performed in accordance with California Department of
Transportation guidelines, regulations, policies, procedures, manuals, and standards, except as noted
in the special provisions.

Materials Testing: The number of field testing personnel assigned to the project will vary
throughout the duration of the construction contract. CONSULTANT personnel will be assigned as
needed by the Resident Engineer to meet the schedule of the construction contractor.

It is anticipated that at least one field technician will be required throughout the construction contract
period. At times, additional technicians may be required to provide support for on-going construction
activities. The duration of assignments could vary from a minimum of a few days to the full term of
the project. CONSULTANT personnel will be available within one (1) day of written notification by '
SANBAG.

It is the intent of SANBAG to maintain a consistency of material testing quality throughout each phase
of each project. CONSULTANT is therefore encouraged to provide, where ever and whenever
possible, the same field personnel for the duration of construction of each project.

On days when work is not performed by the construction contractor, such as rainy or unsuitable
weather days, CONSULTANT will not provide services unless authorized by the SANBAG
Construction Manager.

Resumes of materials testing personnel must be submitted to SANBAG for review and approval prior
to assignment to the Project. If, at any time, the level of performance of any testing personnel is below
expectations, SANBAG may release that field person and request that another be assigned as needed.

If a member of CONSULTANT's personnel is on a leave of absence, CONSULTANT's project
_manager will provide an equally qualified replacement employee until the original member returns to
work. The replacement employee will meet all the requirements of a permanently assigned employee.

All personnel will be knowledgeable of, and comply with, all applicable local, Caltrans, Union Pacific
Railroad and federal regulations; cooperate and consult with SANBAG and local agency officials
during the course of the contract; and perform other duties as may be required to assure that the
construction is being performed in accordance with the project plans and specifications.
CONSULTANT?s personnel will keep records and document the work as directed by the Resident
Engineer.

CONSULTANT shall monitor for Contractor’s compliance with the labor standards provisions of the
projects and the related wage determination decisions of the Secretary of Labor.

CONSULTANT personnel shall assist SANBAG and local agencies in obtaining compliance with the
safety and accident prevention provisions of the projects. Local agencies will retain jurisdictional
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control for traffic control.

All services required hereunder will be performed in accordance with Caltrans regulations, policies,
procedures, manuals, and standards.

Construction Surveying: CONSULTANT will furnish surveying crew(s) to perform construction
surveys for the project. The number of survey crew(s) assigned to the project will vary throughout the
duration of the construction contract. CONSULTANT personnel will be assigned as needed by the
Resident Engineer to meet the schedule of the construction contractor.

1t is the intent of SANBAG to maintain a consistency of construction survey quality throughout each
phase of each project. Therefore, CONSULTANT is encouraged to provide the same field personnel
for the duration of construction. 1t is important that the Field Party Chief(s) assigned to a project be
completely familiar with the survey requirements and the assignments for the project.

On days when work is not performed by the construction contractor, such as rainy or unsuitable
weather days, CONSULTANT will not provide services unless authorized by the Resident Engineer.

Construction surveying will not be performed when conditions such as weather, traffic, and other
factors prevent safe and efficient operation.

Resumes of CONSULTANT personnel and certification must be submitted to SANBAG for review.
CONSULTANT personnel must be approved by SANBAG prior to assignment to a project.
SANBAG and CONSULTANT will have the responsibility of determining the quality and quantity of
work performed by CONSULTANT personnel. 1If, at any time, the level of performance by
CONSULTANT personnel is below expectations, SANBAG may release the survey crew member and
request that another be assigned.

If CONSULTANTs survey crew personnel assigned to the project is on a leave of absence, the
Project Manager will provide an equally qualified replacement(s) until the original employee(s) returns
to work. The replacement will be required to meet all the requirements of the permanently assigned
employee.

CONSULTANT personnel will:

* Be knowledgeable of, and comply with all, applicable local, Caltrans, state, and federal
regulations.
. Cooperate and consult with SANBAG officials during the course of the contract.

Perform duties as may be required to assure construction is performed in accordance with the
project plans and specifications.

. Keep records and document work as directed by the Resident Engineer.

All services required hereunder will be performed in accordance with Caltrans regulations, policies,
procedures, manuals, and standards.

C. DUTIES AND RESPONSIBILITIES

It is noted and acknowledged that the Project will be executed under separate construction contracts,
one for the Interchange Reconstruction and one for the Landscape Construction as described in the
Project Description. Where the terms “Project” and “Contractor” are used herein, they shall apply to
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both contracts and contractors.
1. Pre-construction Services
a. Plan Review

CONSULTANT shall review construction contract documents prior to construction.
Tasks include review of plans, specifications, technical reports, resident engineer’s
pending files, and associated items in order to verify completeness and consistency
throughout the Project. At minimum, CONSULTANT shall check for quantity
discrepancies, potential conflicts, constructability, and consistency between plans,
specifications and pay items.

b. Schedule

CONSULTANT shall review the proposed Project schedule, compare it to the
Project plans and specifications, and provide recommendations to SANBAG, as
appropriate, to ensure efficiency of Contractor and CONSULTANT operatlons and
safe and expeditious completion of the Project.

c. Budget
CONSULTANT shall review the Project estimate and provide recommendations to
SANBAG, as appropriate, to ensure efficient utilization of funds and control of
project costs.
2. Bid Process

a. Bid Documents

CON SULTANT shall assist SANBAG, as requested, with the following tasks:

1. Review of bid documents
2. Preparation of bid tabulations
b. Pre-construction Meetings

CONSULTANT shall assist SANBAG in conducting one or more, pre-construction
meetings with all involved parties on the Project. Parties may include, but are not
limited to, the Contractor, the design engineer, County, cities, utility companies, and
developers.

c. Contract Award
CONSULTANT shall assist SANBAG, as requested, with the following tasks:

1. Review of bid for completeness and responsiveness

2. Perform bid aﬁalysis '
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Development of contractor payment schedules, and other procedural items.

4, Checking Contractor references, licenses, insurance, and sureties.
5. Coordination with prospective Contractor for award of construction
contract(s).

All processes will be consistent with procedures outlined by the California

Department of Transportation for Special Funded Programs and Local Assistance
Procedure Manuals.

3. Project Administration

a.

CONSULTANT shall administer project construction contracts using Caltrans
Construction Manual as a guideline.

CONSULTANT shall conduct regular project coordination meetings with Contractor,
SANBAG, local agencies, and design engineer, as appropriate.

CONSULTANT shall prepare Contractor progress payments and maintain payment
records and supporting documentation. All progress payments shall be reviewed by
SANBAG for approval.

CONSULTANT shall establish and inaintain Project records. Project record keeping
shall include, but are not limited to, correspondence, memoranda, contract
documents, change orders, claims, SANBAG and engineer directives, meeting
minutes, shop drawings, supplementary drawings, and requests for payment.
CONSULTANT shall maintain a record of the names, addresses, and telephone and
fax numbers of the Contractors, subcontractors, and principal material suppliers.

CONSULTANT shall establish and maintain a filing system for each Project using
the Caltrans Construction Manual as a guideline.

CONSULTANT shall monitor Contractors’ construction schedules on an ongoing
basis and alert SANBAG to conditions that may lead to delays in completion of the
Project.

CONSULTANT shall prepare and submit a monthly Activity Summary Report for
each project. The activity report shall include construction activity,
accomplishments, and status of project budget and schedule.

CONSULTANT shall review and ensure compliance with environmental
requirements.

CONSULTANT shall participate in partnering sessions with the Contractor,
SANBAG, and Local Agencies, as required.

CONSULTANT shall ensure that the Project meets all provisions of the Caltrans
Quality Assurance Program Manual.
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k. CONSULTANT shall review Contractors’ certified payroll records and assist
SANBAG with labor compliance.

L CONSULTANT shall ensure that the Project meets all provisions of the Storm Water
Pollution Prevention Plan (SWPPP).

m. CONSULTANT shall assure that the Project meets all applicable regulations of the
Air Quality Management District (AQMD).

4, Construction Coordination

a. CONSULTANT shall provide a minimum of one qualified Senior Resident Engineer
and other qualified Resident Engineers, as needed to effectively manage the Project.

b. CONSULTANT Resident Engineer shall act as a prime point of contact between
Contractor, SANBAG, CONSULTANT’s construction surveyor, CONSULTANT’s
materials inspector, and utility companies. CONSULTANT may, when requested by
SANBAG, act as point of contact between design engineers, cities, and the public.

c. CONSULTANT shall maintain regular contact with SANBAG’s Constructlon
Manager.
d. CONSULTANT shall coordinate utility relocations with utility companies and their

designees, as well as the utility inspector.

e. CONSULTANT shall review Project plans and special provisions for possible errors

and deficiencies prior to construction of any specific element and report such

. findings to SANBAG. Should SANBAG determine that changes are necessary,

CONSULTANT shall assist in implementation and processing of change orders in
i accordance with contract documents.

f. CONSULTANT shall provide all required monitoring, coordination, and tracking of
construction progress to ensure the Project proceeds on schedule and according to the
order of work in the plans and special provisions. CONSULTANT shall expedite
work, as required, to maintain schedule in conjunction with the overall construction
staging program.

g CONSULTANT shall coordinate review of shop drawings and Requests for
Information (RFI) with the Construction Manager. CONSULTANT shall log and
track all submittals and requests.

h. CONSULTANT shall provide a qualified SWPPP coordinator who shall review

contractor prepared Storm Water Pollution Prevention Plans (SWPPP) and

~coordinate approval with SANBAG. CONSULTANT shall cooperate with
monitoring agency inspections and field reviews.

i CONSULTANT shall coordinate the implementation of any changes with the
Construction Manager and the design engineer.

j- CONSULTANT shall review and approve falsework and shoring plans.
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CONSULTANT shall review and approve Traffic Control Plans and forward to
SANBAG to get City/County approval as necessary.

CONSULTANT shall coordinate all Project construction activities with other on-
going projects within and adjacent to the Project limits.

5. Construction Inspection

a.

CONSULTANT shall coordinate all required inspections necessary for the Project.
CONSULTANT shall ensure that appropriate City, local agency, and railroad
personnel are notified and present as required throughout the Project.
CONSULTANT shall notify SANBAG immediately regarding any directives,
recommendations, notices, etc. received from agencies other than SANBAG.

CONSULTANT shall perform daily on-site observations of the progress and quality
of construction to determine if the work being performed is in general conformance
with the contract documents, all applicable laws, codes, and ordinances.

CONSULTANT shall exercise reasonable care and diligence to discover and
promptly report to SANBAG any and all defects or deficiencies in the materials or
workmanship used in the Project.

CONSULTANT personnel assigned to the Project shall be thoroughly familiar with
Caltrans Standard Specifications, Caltrans Standard Plans, Caltrans Erosjon Control
and Highway Planting requirements, and UPRR construction and safety standards.
CONSULTANT personnel shall have the ability to read and interpret construction
plans and specifications. CONSULTANT personnel shall also have knowledge of
State of California Construction Safety Orders (CalOSHA) and traffic control
practices as specified in the Work Area Traffic Control Handbook (WATCH). In
addition, CONSULTANT personnel shall be familiar with the construction
requirements of Storm Water Pollution Prevention Program.

Assignments to be performed by CONSULTANT personnel shall include, but are not
limited to, the following:

1. Paving and subgrade inspection, structures and foundation inspection,
signing and striping inspection, quantity calculations, checking grade and
alignment, construction traffic control, and duties that may be required to
determine that construction of the Project is being performed in accordance
with the contract documents.

2. Identifying actual and potential problems associated with the Project and
recommending sound engineering solutions.

3. Subgrade inspection, hardscape inspection, trenching & irrigation inspection,
quantity calculations, checking grade and alignment, sub-surface & finish
surface drainage inspection, soil amendments and plant material identification
& quality control, along with other duties that may. be required to determine that
construction of the Project is being performed in accordance with the contract
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documents.

4, ldentifying common plant diseases and/or pests together with their respective
eradication techniques, directing of plant adaptability requirements along with
proper planting & pruning techniques, and avoiding potential problems
associated with the Project by recommending sound engineering solutions.

5. Arrange testing in accordance with Caltrans highway planting procedures.
6. Maintaining awareness of safety and health requirements. Monitoring

Contractors’ compliance with applicable regulations and construction
contract provisions for the protection of the public and Project personnel.

7. Preparing complete and accurate daily reports, calculations, project records,
payment quantity documents, reports, and correspondence related to Project
activities.

8. Preparing construction sketches, drawings, and cross-sections, as necessary.

9. Assisting in the preparation of as-built plans.

10. Providing inspections for environmental compliance.

11.  Maintaining awareness of water discharge requirements. Monitoring
Contractors’ compliance with applicable regulations and construction
contract provisions.

12. . Monitoring Contractors” compliance with applicable regulations required by
AQMD. '

13. Other duties as may be required or reasonably requested.

6. Project Support
a.  Construction Surveys

CONSULTANT shall perform construction surveying services, field calculations, and
home office calculations to support construction of the projects. CONSULTANT may be
requested to review available survey data, construction plans, and right-of-way plans to
confirm compatibility and to identify discrepancies prior to and during construction of
proposed projects. The Resident Engineer will assign survey work to the
CONSUTLTANT by issuing a “Request for Survey Services”. Requests may include, but
not be limited to, the following types of surveys and related services:

1L Construction Surveys

CONSULTANT shall assist the Resident Engineer in all phases of construction
staking and calculations as needed.
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a, Survey calculations and adjustments shall be performed with established and
computed coordinates based on the California Coordinate System.

b. Cross-section data collection shall be performed by conventional and terrain
line interpolation survey methods.

c. Survey data will include topography, cross-section, and other survey data in
computer formats compatible with the Caltrans computer survey and design
systems.

d. Prepare and maintain survey documents. Survey documents include survey

field notes, maps, drawings, and other survey documents.
€. Perform construction staking, including but not limited to:

Utility relocations

Clearing limits

Slope staking

Storm drain, sanitary sewer, and irrigation systems

Drainage structures

Curbs, gutters, and sidewalk

Horizontal and vertical control for structures and portions of structures
(bents, abutments, wingwalls, etc.)

Rough grade

. Finish grade

f. Monitor for settlement if required

g Global Positioning Satellite (GPS) equipment shall be made available if
required by SANBAG

1. Grid Grades

Grid grade data shall provide pavement elevations at the station line, the left edge of
pavement, the right edge of pavement, and the right edge of travel way at 25 foot
intervals for travel Janes.

m. Open Ended Traverses and Profile Data Sheets

Separate open-ended traverse calculations and point maps shall depict plan data for
station lines, utility lines, wall layout lines, and abutment/bent alignment. Specific
information to be shown will be part numbers, coordinates, bearings, and curve data.

Profile data sheets are required for all profiles shown on the plans identifying vertical
design elements such as grade, point of intersection (P1) Jocation, beginning of
vertical curve (BVC) location, end of vertical curve (EVC) location, and curve
length.
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IV. Three Line Profiles

Separate profile plots are required for the left edge of pavement, the right edge of
pavement, and the edge of shoulder for all travel lanes.

V. Right of Way Lines

Existing right of way and easements will be established from Local Agency’s record
information and existing monumentation.

. Right of way monumentation shall be renewed and restored in accordance
with Section 10.4 of the Caltrans “Survey Manual” and the State of
California Land Surveyor’s Act. -

. Comner records and records of surveys shall be prepared-and filed in
accordance with the applicable standards and the State of California Land
Surveyor’s Act.

. Perpetuate existing monumentation.
Includes restoring, renewing, referencing, and resetting existing boundary
related monumentation. In addition, stake areas where construction disturbs
the existing right of way, preparing and filing required maps and records.

New right of way and easements will be established from plans, right of way maps,
utility drawings, and Local Agency record information, and existing monumentation.

. Right of Way Surveys
Includes research and preparation filing of required maps and records. In
addition, locate and set monuments for right or way and easement lines,
staking for right of way and easement fences.

. Final monumentation
Includes setting of centerline points of control upon completion of
construction.

V1. Special Design — Data Surveys

Includes drainage, utility, and surveys required for special field studies.

VII.  Control Survey

Includes project control surveys, aerial mapping control surveys, horizontal and
vertical control surveys. In addition control surveys will include restoration, renewal,
reference, relocation, and resetting of existing control monumentation. The
CONSULTANT will be required to provide horizontal and vertical control at the end
of each bridge.

Y
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VIII. Topographic Surveys

Topographic surveys will normally be compiled by ground survey methods only.
CONSULTANT will provide all necessary Project related surveys and construction
staking, including horizontal and vertical control, right of way, and easemerits.
CONSULTANT shall coordinate all staking and verify accuracy. CONSULTANT
shall ensure timely coordination of all staking requests from the Contractor.

b. Materials Testing and Geotechnical Services

CONSULTANT will provide experienced personnel, equipment, and facilities to
perform various construction materials sampling and testing. Laboratory and field
materials testing will be used to ensure that structure and roadway construction work
conforms to California State Department of Transportation (Caltrans) standards,
specifications, and special provisions for material quality and workmanship.

All field and laboratory testing is to be performed in accordance with California Test
Methods.

CONSULTANT will be responsible for the accuracy and completeness of all test
data compilation and results.

c. Public Relations

SANBAG may retain a public relations firm to implement a public awareness
program for the project. SANBAG shall coordinate public awareness for the project
directly in conjunction with the local agencies. The SANBAG Public Information
Officer (P10) will manage all public awareness activities for these Projects.
CONSULTANT shall cooperate with SANBAG’s PIO and its public relations firm in
the dissemination of appropriate Project information as appropriate. Should
CONSULTANT Resident Engineer receive complaints from the public or other
entities, he/she shall promptly notify SANBAG’s PIO. CONSULTANT shall
maintain a log of all complaints and inquiries. When appropriate, CONSULTANT
shall direct the Contractor to remedy complaints in a timely manner.

d. Permits

CONSULTANT shall review the project for permit compliance and coordinate with
SANBAG and the design engineer to ensure that necessary permits are obtained.
CONSULTANT shall assist SANBAG in the coordination, timely processing and
verification of approval for all permits. CON SULTANT shall maintain permits and
permit documentation on site.

7. Cost and Schedule

a. CONSULTANT shall monitor and track the following:

1. Contract pay item quantities and payments
2. Contract change orders
3. Supplemental work items
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4. Agency furnished materials
5. Contingency balance
6. Project budget

b. CONSULTANT shall review and monitor Contractor’s schedule and inform
SANBAG of any significant changes or deviations in the schedule.

c. CONSULTANT shall provide and maintain a Project staffing plan of field office
personnel. In cooperation with SANBAG, the staffing plan shall be periodically
updated to reflect Project progress and needs.

8. Contract Change Orders and Claims

a. ~ CONSULTANT shall receive and evaluate requests for changes and/or substitutions
by the Contractor. Contract Change Orders submitted to SANBAG shall be
accompanied by CONSULTANT recommendations. Where applicable,
CONSULTANT shall convey proposed changes to design engineer, or other project
consultants. If the requested changes are accepted, CONSULTANT shall negotiate
and prepare appropriate Contract Change Orders.

b. CONSULTANT shall attempt to avoid all unnecessary Contract Change Orders.
When a Contract Change Order is necessary, CONSULTANT shall consult with
SANBAG prior to its preparation. Unless directed otherwise by SANBAG, the
preferred method of payment for Contract Change Orders should be as follows

1. Agreed Price
2. Adjustment in compensation to a bid item
3. Time and materials or Force Account
c. CONSULTANT shall attempt to identify all potential claims, track and monitor
unresolved claims, and implement claims avoidance processes.
d. CONSULTANT shall assist SANBAG, as requested, in the identification, resolution,
and final disposition of claims filed by the Contractor or third parties against
SANBAG or the Project.
9. Safety
In addition to the requirements specified elsewhere in this contract, the following shall also
apply:
a. CONSULTANT shall implement and conduct a comprehensive safety program

including regular tail-gate safety meetings for CONSULTANT personnel.
CONSULTANT shall provide monthly CONSULTANT status of safety reports.

b. CONSULTANT shall comply with State of California Construction Safety Orders -
and provisions of the Caltrans Construction Manual.

c. CONSULTANT shall provide appropriate safety training for all CONSULTANT
field personnel.

http://portal sanbag ca.gov/mgmt/APOR-Mgmnt/Shared Documents/C’ Oi? 25',sos-ash.doc Page 17 of 37



10.

d. CONSULTANT shall provide all necessary safety equipment as required for

CONSULTANT personnel.
Project Close Out

a. CONSULTANT shall prepare a list of items to be completed and/or corrected by the
Contractor for final completion of the Project.

b. CONSULTANT shall collect and furnish as-built information to the design engineer
for preparation of as-built drawings including pre-stress drawings and pile logs, as
applicable.

c. CONSULTANT shall review and verify‘completeness of as-built drawings. .

d. CONSULTANT shall conduct a final walk-through with SANBAG, Local Agencies,
Contractors, and design engineers.

e. CONSULTANT shall prepare final construction reports including the Project
Completion Report. :

f. CONSULTANT shall prepare and deliver to SANBAG all project files.

g. CONSULTANT shall assist SANBAG and Contractor in obtaining final release of
all project permits. - : ‘

D. DELIVERABLES

1.

Inspector daily reports, extra work diaries, Landscape Architect, and Resident Engineers’
daily diaries.

Monthly Project Activity Summary Reports.

Monthly Contractor progress payments, back-up documentation, and Contractor payment
records.

Contractor final payment documents, delivered to SANBAG no later than ten (10) working
days after acceptance by SANBAG of the completed construction projects.

Project Completion Report.

All project files, project reports, correspondence, memoranda, shop drawings, project logs,
change order data, claims and claim reports, and Contractor payment records.

Certified payrolls and fringe benefit statements for all employees, CONSULTANT and
Contractor, who are subject to the State and/or Federal prevailing wage rates.

All material test results will be provided in accordance with the applicable Standard
Specifications and Special Provisions, and test methods. Failing tests will be immediately
reported to the Resident Engineer or Structures Representative. All test results will be
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recorded on the appropriate forms. The test documents will be legible and show the identity
of the tester where appropriate. A notebook containing all results will be kept.

9. Unless otherwise specified in the survey request, the deliverables shall conform to the
following:

a. Survey points, lines, and monuments shall be established, marked, identified, and
referenced as required by survey request and requirements herein.

b. Survey notes, drawings, calculations, and other survey documents and information
shall be completed as required by the survey request and the requirements herein.

c. All original survey documents resulting from this contract, including original field
notes, adjustment calculations, final results, and appropriate intermediate documents,
shall be delivered to the Resident Engineer and shall become the property of
SANBAG. A copy of all survey documents furnished by SANBAG shall be retained
by CONSULTANT for future reference.

When the survey is performed with a total station survey system, the original field
notes shall be a hard copy in a readable format of the data (observations) as originally
collected and submitted by the survey party. The hard copy shall be signed by the
Party Chief. If the Party Chief is not licensed, the person in “responsible charge” will
be required to sign.

d. Deliverables to the Resident Engineer shall follow the format specified below:

. Horizontal Control

. Alpha numeric hard copy point listing with adjusted California Coordinate
System northing and eastings and the appropriate descriptions.

. Vertical Control

. Alpha numeric hard copy benchmark listing with adjusted elevations
compatible with the design datum.

. Topography

. Alpha numeric hard copy listing, hard copy drawing, and computer aided

drawing and design (CADD) digital drawing. The CADD drawing shall be
compatible with the systems utilized by Caitrans.

Data collection method used to collect cross-section data and the coding (feature
description) of terrain data for cross-sections shall conform to the survey request
requirements. Deliverables shall depend on the data collection method as follows:

1. Conventional Cross — Sections (each cross — section):
For each cross - section and alpha numeric listing, a hard copy drawing, and
a computer formatted file compatible with the systems utilized by Caltrans.

2. Terrain Line Interpolation Cross — Section Data (each terrain line
interpolation survey):
Terrain line interpolation cross — sections shall include an alpha numeric
listing, a hard copy plan view drawing of the terrain lines, and a computer
input file. The computer input file shall be provided in a format compatible
with the systems utilized by Caltrans.
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e. Data Collector Data

If specified in the survey request, the raw data from the data collector shall be
provided in a format conforming to the survey request requirements

f. Other

As specified in the survey request.

E. EQUIPMENT AND MATERIALS TO BE PROVIDED BY CONSULTANT

1.

CONSULTANT shall provide all necessary equipment including software, materials,
supplies, miscellaneous tools, and safety equipment required for its personnel to perform the
services accurately, efficiently, and safely. Only those items listed in Attachment B,
CONSULTANT Cost Proposal, shall be reimbursed by SANBAG.

CONSULTANT personnel shall be provided with vehicles suitable for the location and nature
of the work involved. Vehicles shall be equipped with flashing yellow lights, either’
permanently or temporarily affixed.

CONSULTANT personnel shall be provided with a mobile radio, cellular phone, or other
means to assure full-time communication. If a radio system is to be used, CONSULTANT
shall provide a base station at the field office.

CONSULTANT personnel shall be provided with all applicable standard plans,
specifications, and other standards as appropriate (see item G below).

For Materials Testing, CONSULTANT and its staff will be fully equipped at all times to
perform the services required, including but not limited to the following:

a. An on-site mobile laboratory or laboratory in close proximity to the project will be
required. The type and location of the lab should be such that it can meet the needs
of the project in an efficient, time effective manner. The laboratory is to be fully
staffed, equipped, and supplied to conduct all required soils, materials, and concrete
breaking tests in a timely manner.

b. CONSULTANT’s personnel will be provided with radios, mobile phones, or other
means to assure full-time communication. CONSULTANT vehicles will have
flashing lights, visible from the rear, with a driver control switch. Vans without side
windows will not be used. SANBAG furnished magnetic logos will be affixed to
each side of the vehicle at all times the vehicle is being used for the work under this
contract.

Each vehicle is to be fully contained with all necessary equipment and supplies
necessary to perform the field sampling and tests required.

c. Field personnel will be provided with all necessary safety equipment to permit work
to be performed safely and efficiently within operating highway and construction
ZOne environments.
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d. All equipment to be calibrated as per Section 3-10 and 3-11 of Caltrans’ Quality
Assurance Program Manual.

6. For construction surveying, CONSULTANT and staff shall have adequate equipment and
supplies to complete the required survey work. Equipment and supplies shall, include, but
not be limited to:

a. Survey vehicles:
Survey vehicles will be suitable to perform the required work in varying terrain and
conditions encountered on the project. Vehicles shall be fully equipped with all
necessary tools, instruments, supplies, and safety equipment required to perform the
work accurately, efficiently, and safely. Vehicles shall be equipped with a flashing
yellow beacon light.

b. Data Processing Systems;

Data processing systems shall inc]ude hardware and software to:

) Performing survey and staking calculations from the design plans and
specifications;

. Reduce survey data collected with conventional and-total station survey
systems; '

. Perform network adjustments for horizontal and vertical control surveys;

. Format survey data to be compatible with the Caltrans computer survey and

data system.

hc. Dréfting equipment and supplies.

d. Digital calculators.

e. Hand tools as appropriate for the requested survey work.

f. Tl_'afﬁc cones (minimum 25). Trafﬁc cones shall be 28 inches in héight (minimum).
g Traffic control devices as required to perform the requested survey work. Traffic

control devices include signs, sign bases, flags, and hand held signs.

h. Leveling instruments and equipment:

. Self-leveling level. Precision: standard deviation in one mile of double run
leveling 0.005 feet or less.

) Suitable level rods for the work to be performed.

i Distance measuring instruments and equipment:

. Electronic distance measurer (EDM). Precision: standard deviation 3 mm
plus 3 PPM, or less; Range: Minimum one mile under average-atmospheric
conditions.

J Prisms, sufficient to perform the required work.

. Tapes; steel, cloth.
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Angle measuring instruments and equipment:

) Theodolite for non-control surveys; Precision: direct circle reading to three
seconds, or equivalent, horizontal and vertical.
. Targets as required to perform the work.

When required for efficient survey operations, total station survey systems consisting
of an electronic angle measuring instrument, EDM, and electronic data collector shall
be provided. The angle measuring instruments and EDM shall conform to the
requirements for the equipment previously listed.

Radio or cellular communications equipment for communication between field office
and field crews.

Caltrans manuals, standards, forms, and other policies and procedures to be followed
to perform the required work. '

F. MATERIALS TO BE FURNISHED BY SANBAG

1.

5.

G.  STANDARDS

SANBAG will provide copies of all Project construction documents including plans, special
provisions, reports, designer prepared resident engineer files, and contracts.

SANBAG will provide copies of all previously secured permits and Project authorizations.

SANBAG will provide office space, telephones, desks, chairs, computers, and appropriate
office equipment.

Appropriate forms for recording test data in accordance with Caltrans practices and
procedures outlined in the “Manual of Test”. '

Magnetic SANBAG logos to be affixed to CONSULTANT vebhicles.

All construction inspection, surveys, materials sampling and testing, and contract administration shall
be in accordance with the Project bid documents, special provisions, plans, and current Caltrans
Manuals including: :

1.

2.

Construction Manual and its revisions

Bridge Constructiori Records and Procedures Manual

Quality Assurance Program'Manual

Manual of Traffic Controls for Construction and Maintenance Work Zones
Caltrans Standard Specifications and Standard Plans

Caltrans Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control
Program (WPCP) Preparation Manual
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| 7. Manual of Test (3 volumes)
8. Survey Manual
9. District 8 Standard Staking Procedures Manual

Work not covered by the manuals shall be performed in accordance with accepted professional
standards. ,

Surveys performed by CONSULTANT shall conform to the requirements of the Land Surveyor’s Act.
In accordance with the Land Surveyor’s Act, “responsible charge” for the work shall reside with the
Licensed Land Surveyor or a pre-January 1, 1982, Registered Professional Civil Engineer in the State
of California.

Unless otherwise specified in the survey request, control surveys shall conform to second order
(modified) accuracy standards as specified in the Caltrans “Survey Manual”.

Additional standards for specific survey work may be included in the applicable request for survey.
Such standards supplement the standards specified herein. If additional standards conflict with the
standards specified herein, the “Survey Request’s” standard shall govern.

The Resident Engineer and SANBAG will decide all questions which may arise as to the quality or
acceptability of deliverables furnished and work performed for this contract. Any CONSULTANT
employee who does not perform adequately will be replaced if directed by the SANBAG Construction
Manager.

H. AVAILABILITY AND WORK HOURS

The typical workday includes all hours worked by SANBAG’s construction Contractor. The
construction Contractor’s operations may be restricted to specific hours during the week, which will
become the normal workday for CONSULTANT s personnel. On days when work is not performed
by the construction contractor, such as rainy or unsuitable weather days, CONSULTANT services will
not be provided unless authorized by the SANBAG Construction Manager.

Unless otherwise directed by SANBAG, the normal work week will consist of 40 hours. From time to
time, overtime may be required. However, overtime will be worked only when approved in writing by
SANBAG.

L LIMITATIONS TO AUTHORITY

CONSULTANT does not have the authority to:

1. Authorize deviations from the contract documents.

2. Approve substitute materials or equipment; except as authorized in writing by SANBAG.

3. Conduct or participate in tests or third party inspections; except as authorized in writing by
SANBAG.

4. Assume any of the responsibilities of the Contractors, Contractors’ Superintendent, or
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subcontractors.

5. Exercise control over or be responsible for construction means, methods, techniques,
sequences, procedures, or safety precautions.

6. Communicate directly with subcontractors or material suppliers without the prior consent of
the Contractor.

7. Verbally authorize or approve change orders or extra work for the Project.
8. Offer or receive incentives, inducements, or other forms of enumeration to or from the
Contractor to perform services or work outside the terms of any executed contracts for this
Project.
J. THIRD PARTY RELATIONSHIPS

This Contract is intended to provide unique services for a specific project. In the development of the
Project, SANBAG has worked closely with various professional consultants, agencies, and others in
the preparatlon of the construction documents and other Project related materials. SANBAG,

however, is solely responsible for and will be the sole point of contact for all contractual matters
related to the Project. CONSULTANT shall take direction only from SANBAG and shall regularly
inform only SANBAG of Project progress, outstanding issues, and all Project related matters.

During the course of the Project CONSULTANT may find occasion to meet with City or County
representatives, the design engineer, Project consultants, or other third parties who have assisted with
the Project. These entities may, from time to time, offer suggestions and/or recommendations
regarding the Project or elements of the Project. While SANBAG enjoys a close relationship with and
has considerable confidence in the capabilities of these other parties, CONSULTANT shall not act on
any suggestions, solicited or unsolicited, without obtaining specific direction from SANBAG. Alloral
and written communication with outside agencies or consultants related to the project shall be directed
only to SANBAG. Distribution of Project related communication and information shall be at the sole
discretion of SANBAG representatives.

K. CONSTRUCTION SITE SAFETY

In addition to the requirements specified elsewhere in this contract, the following also will apply.

1. CONSULTANT will conform to the safety provisions of the Caltrans Construction Manual.

2. CONSULTANTs field personnel will wear white hard hats with proper suspension, orange
vests with reflective tape, sleeved shirt, long pants, and leather boots with ankle support and

rubber soled shoes at all times while working in the field.

3. CONSULTANT will provide appropriate safety training for all CONSULTANT’s personne]
including work on and near highways and ranlroads

4.  All safety equipment w1]] be provided by CONSULTANT.
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L. BASIS FOR SURVEY AND MONUMENT STAKING

SANBAG will designate the existing horizontal and vertical control monuments that are the basis
of CONSULTANT performed surveys. SANBAG will provide the California Coordinate System
values and/or elevation values for these monuments. CONSULTANT shall adjust CONSULTANT
performed surveys to be the designated control monuments and the values.

Monuments established by CONSULTANT shall be marked by CONSULTANT with furnished disks,
plugs, tags. In addition, CONSULTANT shall identify CONSULTANT established monuments by
tagging or stamping the monuments with the license or registration number of CONSULTANT’S
surveyor who is in “responsible charge” of the work.

M. - PERSONNEL QUALIFICATIONS AND RESPONSIBILITIES

The quantity and qualifications of field personnel to be assigned will be determined by the scope of
the Project and the degree of difficulty of required tasks to be performed. All personnel and personnel
assignments shall be subject to approval by SANBAG. While some areas of responsibility may
overlap, as a guideline, CONSULTANT personnel assigned to the project shall have the following
minimum qualifications: : :

1. Project Manager

Minimum qualifications shall be as follows:

a. Six (6) years project management experience on similar construction projects.
b. Accessible to SANBAG at all times during normal working hours.
s A thorough understanding of Caltrans construction practices and procedures.

The Project Manager will assume the following functional responsibilities:

a. | Review, monitor, train, and provide general direction for CONSULTANT personnel.
b. Assign personnel to projects on an as-needed basis.’
c. Administer personal leave.
d. Prepare monthly reports for delivery to SANBAG.
2. Resident Engineer

Minimum qualifications shall be as follows:

a. Eight (8) years resident engineer experience on similar construction projects.
b.  Licensed Professional Civil Engineer in the State of California.
c. Ability to work independently, make effective decisions concerning construction
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work in progress, and solve field problems.
Accessible to SANBAG at all times including weekends and holidays.

Thorough understanding of Caltrans field methods, practices, and construction office
procedures.

The Resident Engineer will assume the following functional responsibilities:

a. Monitor and provide daily direction to CONSULTANT Resident Engineers and
inspection personnel.

b. Assign field personnel to specific project tasks.

c. Monitor and track Contractor progress.

d. Prepare daily, weekly and monthly reports as required.

e. Coordinate utility relocations with appropriate agencies and the pti]ity inspector.

f. Act as prime field contact between various project Contractors and SANBAG s
Construction Manager.

3. Landscape Architect

Minimum qualifications shall be as foﬂows:

a.

Eight (8) years landscape architecture experience on similar highway landscaping -
projects of which a significant portion shall be during the field construction.

Licensed Landscape Architect in the State of California.

Ability to use typical calculations for hydraulics -analysis, piping mechanics, and
strengths of materials as it relates to irrigation systems.

Ability to use typical computer programs for word processing and spreadsheets.
Accessible to SANBAG at all times including weekends and ho]idays.'

Knowledge of all local regulatory requirements pertaining to the Storm Water Pollution
Prevention Plan (SWPPP) and the National Pollutant Discharge Elimination System
(NPDES) as they relate to Highway landscaping projects.

A thorough understanding of Caltrans Erosion Control & Highway Planting standards. -

Thorough understanding of Caltrans field methods, practices, and construction office
procedures as they pertain to responsibilities of a Resident Engineer.

The Landscape Architect will assume the following functional responsibilities:
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a. Monitor and provide daily direction to CONSULTANT landscape architecture and
inspection personnel. :

b. Assign field personnel to specific project tasks.

c. Monitor and track Contractor progress.

d. Prepare daily, weekly and monthly reports as required.

e. Coordinate efforts of SANBAG construction support consultants.

f. Coordinate utility service requirements with appropriate agencies.
4. Assistant Resident Engineer

Minimum qualifications shall be as follows:

a. Four (4) years experience on similar construction projects.
b. Licensed Professional Civil Engineer in the State of California. -
c. Ability to work independently, make effective decisions concerning construction

work in progress, and solve field problems.

d. Accessible to SANBAG at all times including weekends and holidays.
e. Thorough understanding of Caltrans field methods, practices, and construction office
procedures.

The Assistant Resident Engineer shall act under the direction of the Resident Engineer and
will assume the following functional responsibilities:

a. Monitor and provide daily direction to CONSULTANT inspection personnel.
b. Assign field personnel to specific project tasks.
c. Monitor and track Contractor progress.
d. Prepare daily, weekly and monthly reports as required.
e. Coordinate utility relocations with appropriate agencies.
5. Lead Field Inspector

Minimum qualifications shall be as follows:
a. Six years (6) construction inspection experience in public works or similar projects

or a four-year degree in the field of civil engineering, transportation and four years of
similar construction experience.
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b. Knowledge of Caltrans construction practices, physical characteristics and properties
of highway construction materials, and approved methods and equipment used in
making physical tests of construction materials.

c. Ability to work independently, make effective decisions concerning constructlon
work in progress, and solve field problems.

d. Ability to direct the efforts of subordinate inspectors.

€. Understanding of Caltrans field and construction office procedures.

f. Ability to use an automatic level and transit for the purpose of verifying line and
grade. '

The Lead Field Inspector will assume the following functional responsibilities:

a.’ Assist in mspec’uons to assure compliance with contract p]ans speclﬁcatlons and
special provisions on all phases of construction.

b. Assist in the preparation of contract change orders, contract estimates, progress pay
estimates, and other documents or reports required for the Project.

c. Coordinate field testing of materials to monitor compliance with Project
specifications and Caltrans Quality Assurance Program.

d. Maintain accurate and timely project records. Perform quantity calculations for
progress pay estimates.

e. Perform analytical calculations such as basic earthwork, grading, profiles, and special
staking procedures.

f. Provide input for the redesign of facilities to fit existing field conditions.

g Monitor and track Contractor progress. Prepare daily, weekly, and monthly reports

as required.

6. 1ead Field Inspector (Landscape)

Minimum qualifications shall be as follows:

a. Eight (8) years of construction inspection experience as related to Caltrans or major
highway landscaping projects, or a four-year degree in landscape architecture or civil
engineering and a combination of at least four years of similar construction inspection,
including irrigation systems.

b. Knowledge of Caltrans Erosion Control & Highway Planting standards and construction
practices, physical characteristics and propemes of landscaping construction materials,
and approved methods and equipment used in making physical tests of landscape
materials.
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Knowledge of hydraulics analysis, piping mechanics, and strengths of materials.

Knowledge of all local regulatory requirements pertaining to Storm Water Pollution
Prevention Plan (SWPPP) as they relate to Highway Planting & Erosion Control.

Knowledge of common local plant diseases and pests together with the respective
methods and procedures used in control and eradication.

Ability to work independently. Ability to perform duties in the construction field office
and effectively make decisions concerning construction work in progress and solving
field problems. '

Ability to direct the efforts of subordinate inspectors.

Understanding of Caltrans field and construction office procedures.

Ability to use a calculator and typical computer programs for word processing and
spreadsheets. :

Ability to use an automatic level and transit for the purpose of verifying line and grade.

The Lead Field Inspector (Landscape) will assume the following functional responsibilities:

a, Assist in inspections to assure compliance with contract plans, specifications, and
special provisions on all phases of highway planting & irrigation construction. Including
commissioning of electrical irrigation controllers and other types of automatic water
coverage and monitoring systems. '

b. Assist in the preparation of contract change orders, contract estimates, progress pay
estimates, and other documents or reports required for the Project.

c. Coordinate field testing and sampling of materials to monitor compliance with Project
specifications and Caltrans Quality Assurance Program.

d. Maintain accurate and timely project records. Perform quantity calculations for progress
pay estimates.

e. Perform analytical calculations such as basic earthwork, contour grading, surface
drainage profiles, irrigation pressure distribution/losses and special staking procedures.

f Provide input for the redesign of facilities to it existing field conditions.

g Monitor and track Contractor progress. Prepare daily, weekly, and monthly reports as

required.
7. Field Inspector

Minimum qualifications shall be as follows:

a.

Two years construction inspection experience in public works or similar projects or a
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four-year degree in the field of civil transportation engineering.
Knowledge of construction practices, physical characteristics and properties of
construction materials, and approved methods and equipment used in making

physical tests of construction materials.

Ability to work independently. Ability to make minor decisions concerning
construction work in progress and to solve field and office problems.

Understanding of Caltrans construction methods and practices.

Ability to use an automatic level and transit for the purpose of verifying line and
grade. .

The Field Inspector will assume the following functional responsibilities:

a. Assist in inspections to assure compliance with contract plans, specifications, and
special provisions on all phases of project construction.

b. Assist in preparation of contract change orders, contract estimates, progress pay
estimates, and other documents or reports required for the Project.

c. Coordinate field testing of materials to monitor compliance with Project
specifications and Caltrans Quality Assurance Program.

d. Perform quantity calculations for progress pay estimates and maintain Project
records. '

e. Perform analytical calculations such as basic earthwork, grading, profiles, and special
staking procedures. :

f. Provide input for the redesign of facilities to fit existing field conditions.

g. Perform labor compliance interviews of the Contractors’ personnel.

8. Structural Representative or Lead Structural Inspector

Minimum qualifications shall be as follows:

Six (6) years of bridge or structural construction inspection as related to major public
works projects and a four-year degree in civil engineering.

Licensed Professional Civil Engineer in the State of California.
Knowledge of stress analysis, structural mechanics, and strength of materials.

Knowledge of Caltrans construction practices and the physical characteristics and

properties of various bridge construction materials including concrete.
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Experience in the following areas: foundations, pile driving, concrete prestressing,
bridge deck construction, cast-in-place and MSE walls construction, falsework, and
shoring.

Ability to work independently. Ability to perform duties in the construction field
office and effectively make decisions concerning construction work in progress and
solving field problems.

Ability to direct the efforts of subordinate inspectors.

Ability to use an automatic level and transit for the purpose of verifying line and
grade. ‘

Thorough inderstanding of Caltrans field methods, practices, and construction office
procedures.

The Structural Representative shall assume the following functional responsibilities:

Assist in inspections to assure compliance with contract plans, specifications, and
special provisions on. all phases of structural construction such as bridges,
foundations, walls, falsework, shoring, and drainage structures.

Make grade, alignment, quantity, falsework, and shoring calculations.

Assist in the preparation of contract change orders, contract estimates, progress pay
estimates, and other documents or reports required for the Project.

Coordinate the sampling and testing of construction materials to monitor compliance
with contract specifications.

Monitor and track Contractor progress. Prepare daily, weekly, and monthly reports
as required.

Coordinate with Resident Engineer, as well as the Construction Staking and Material
Testing consultants.

Direct subordinate inspectors.

Structural Inspector

Minimum qualifications shall be as follows:

A minimum of two (2) years of bridge design or structural construction inspection as
related to Caltrans or major public works projects or a four-year degree in civil or
structural engineering.

Knowledge of stress analysis, structural mechanics, and strength of materials.

Knowledge of construction practices and the physical characteristics and properties
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of various highway bridge construction materials including concrete.

d. Experience in one or more of the following areas: pile driving, concrete prestressing,
bridge deck construction, retaining wall construction, falsework, and shoring.

e. Ability to work independently and make minor decisions concemning construction
work in progress and to solve field and office problems.

f. Ability to use an automatic level and transit for the purpose of verifying line and
grade.

The Structural Inspector will assume the following functional responsibilities:

a. Assist in inspections to assure compliance with contract plans, specifications, and
special provisions on all phases of structural construction such as bridges,
foundation, walls, falsework, shoring, and drainage structures.

b. Make grade, alignment, quantity, falsework, and shoring calculations.

c. Assist in the preparation of contract change orders, contract estimates, progress pay '
estimates, and other documents or reports required for the Project. ‘

d. Sampling and testing of construction materials to monitor compliance with contract
specifications and Caltrans Quality Assurance Program.

10. Office Engineer
Minimum Qualifications shall be as follows:
a. Two years (2) office engineering on similar construction projects.

b. Knowledge of Caltrans Office of Highway Construction forms used to administer
construction projects.

c. Kﬁowledge of Caltrans system of document organization.

d. Knowledge of construction records and accounting procedures.

e. Knowledge of documentation, ﬁroced'ures, and reporting for federally funded
projects.

f. Knowledge of laws and regulations governing the payment of prevailing wages.

The Office Engineer will assume the following functiona) responsibilities:

a. Process monthly progress pay estimates, monthly status reports, extra work reports,
and weekly statements of working days.

b. Prepare and process contract change orders.
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c. Monitor construction budget and schedule.

d. Prepare, maintain, and/or file project documents including labor and equipment
records, correspondence, memoranda, meeting minutes, claims, personnel records,
labor compliance reports, and daily, weekly, and monthly reports.

e. Perform routine calculations and checking of quantities.

f. Coordinate all office activities and functions with SANBAG representatives.

11. Materials Testing Project Manager

a. Four years project management experience on a similar highway/bridge construction
project.

b. Licensed civil engineer in the State of California.

c. Ability to use typical computer programs including word processmg and
spreadsheets.

The materials testing project manager will assume the following functional responsibilities:

a. Review, monitor, train, and provide general direction for CONSULTANT’s
laboratory and field personnel.

b. Assign personnel to projects on an as-needed basis in coordination with the Resident
Engineer.

c. Administer personal Jeave, subject to approval of the Resident Engineer.

d. Prepare monthly reports for delivery to the Resident Engineer.

e. Provide direction, administration, and responsibility for Materials Certification per

Caltrans Construction Manual, Section 8-01.

Material testing personnel will be certified by a California Registered Civil Engineer as being
experienced and competent in the test procedures required for the work involved (and possess
a current certificate of proficiency (Form MR-0111) in accordance with Quality Assurance
Program Manual (Section 3-5). Independent certification of Caltrans test procedures may be
performed at the discretion of the SANBAG Construction Manager.

12. Materials Technicians

CONSULTANT personnel provided under this contract will have a variety of skills and
experience appropriate for the level of tasks to be assigned. Field personnel will have a
minimum of two years experience in conducting material sampling and testing of the type
required for the projects involved and will possess the following additional capabilities:
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a. Have the ability to establish specific locations for appropriate tests when construction
contract administration personnel are not available.

b. Be familiar with construction practices and be fully aware of construction activities at
the project site.
c. Have knowledge of and comply with safety and health regulations and requirements

applicable to the project.
Specific qualifications for technicians are as follows:

CONSTRUCTION TECHNICIAN |

Performs a variety of semi-skilled activities.
Examples of duties assigned to this classification are:

e Conducting quality control tests such as soil densities, sieve analysis tests, operation
scales and inspecting spread operations. :

e Sampling and transporting produced construction materials from point of application or
production to testing laboratory. ‘ ‘

Knowledge and Skills Required

¢ Knowledge of tools, equipment and vehicles utilized in construction.

o Knowledge of standard equipment and materials used for the sampling and testing of
construction material.

o Knowledge of basic mathematics used in the computation of a variety of construction
items.

e Knowledge of record keeping, preparing of documents and reports.

TECHNICIAN 11

Performs a variety of skilled activities
Examples of duties assigned to this classification are:

o Inspecting minor construction items, sampling and inspection of steel reinforcement,
sampling and inspection of concrete placing operation. '

o Collect and analyze soil samples of construction materials to determine compaction and
moisture content.

e Inspection and sampling of all phases of asphalt concrete and PCC paving operation,
including plant inspection.

¢ Confers with construction engineers and contractors regarding construction in progress
and is conformance to specifications and construction plans.

e Answers questions and resolves problems.

o Inspects construction in progress to ensure conformance with specification, agreements,
and established requirements.

e Keeps daily diary of work progress.
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o Prepares reports on all field inspections and submits project quantities on a daily basis.
e Keeps accurate documentation for force accounts and possible claims.

Knowledge and Skill Required:

o All knowledge and skills required of lower classification.

* Knowledge of currently accepted methods, procedures and techniques used in highway
construction inspection, survey, materials testing, and quality control equipment.

o Skill in interpersonal relations as applied to contact with contractors, representatives of
other governmental jurisdictions, and other SANBAG/Caltrans staff.

TECHNICIAN 111

Exercise considerable independent judgment within general Caltrans standards and
guidelines.

Examples of duties assigned to this classification are:

e Inspect project construction on an ongoing basis to assure compliance with contract and
in accordance with State and local standards.

o Perform a variety of structural material tests and inspections.

e Reviews construction plans and verified that these are in accordance with designated
specifications and other requirements.

e Participates in the preparation of completed work estimates, to calculate compensation
due contractor: ' ’

e Examines and verifies numeric data and material specifications on project cost source
documents, utilizing geometry and trigonometry calculations.

e Supervises all work activities involved in construction projects, laboratory, and quality
control work.

¢ Recommends approval of proposed project changes.

Knowledge and Skills Required:

e All knowledge and skills required of lower classifications.

e Knowledge of the principles and practices of Civil Engineering as applied to the
construction of state highways.

e Skill in analyzing and evaluating a wide variety of highly technical engineering data,
including construction plans, field survey and quality control documents.

o Skill in interpreting and implementing Caltrans standards, policies, procedures and
regulations. o

¢ Skill in interpersonal relations, as applied to contacts with contractors, representatives of
other governmental jurisdictions, and other SANBAG/Caltrans staff.

13. Construction Surveying Project Manager

Minimum qualifications for the position of Project Manager shall be as follows:

. Four (4) years project management experience on similar construction projects.
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. Licensed Surveyor or pre-January 1, 1982, Registered Professional Engineer in the
State of California.

. - Accessible to the Resident Engineer and SANBAG at all times during normal
working hours as specified in this Scope of Services.

Under the direction of the Resident Engineer, the project manager will be responsible for:

. Review, monitor, train, and provide general direction for CONSULTANT survey
personnel.

. Assign personnel to projects on an as-needed basis.

. Administer personal leave, subject to approval of the Resident Engineer.

) Prepare monthly reports for delivery to the Resident Engineer.

14. Field Party Chiefs

. Minimum qualifications for the position of Party Chief shall meet at least one of the
following licensing requirements:

A licensed Land Surveyor in the State of California.

A pre-January 1, 1982, Registéred Professional Civil Engineer in the State of

California.

3. An experienced surveyor who serves as chief under the direction or supervision of a
person who is a licensed Land Surveyor or pre-January 1, 1982, Registered
Professional Civil Engineer in the State of California. The direction or supervision
shall place the supervisor in “responsible charge” of the work. “Responsible Charge”
is defined in Chapter 15 of the Business and Professions Code (the Land Surveyor’s
Act) and Title 16, Chapter 5, of the California Administrative Code (regulations
adopted by the Board of Registration for Professional Engineers and Land
Surveyors).

. Two (2) years survey experience on similar construction projects.

. Thorough knowledge of construction survey practices and the ability to read and
interpret plans and specifications.

. Ability to make effective decisions concerning field problems and work in progress.

) Familiarity with typical coordinate geometry computer programs.

. Familiarity with safety requirements for surveying near traffic.

N =

The Party Chiefs will assume the following responsibilities:

° Perform construction staking services for project construction.

. Administer day to day activities for the survey party.

) Perform analytical survey calculations for items such as grading, horizontal and
vertical control, right of way, and minor in-field design.

° Maintain.continuous communication with the Resident Engineer, fi eld personnel, and

construction administration staff.
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15. Survey Crews

Minimum qualifications for survey crew members shall be as follows:

. One (1) year survey experience on similar construction projects.

. Fundamental knowledge of construction survey practices and the ability to read and
*interpret plans and specifications.

. Ability to assist Party Chiefs and office personnel in all required surveying work.

. - One survey crew member must have the ability to assume temporary leadership of the

survey party in the absence of the Party Chief.

" Under the direction of the Resident Engineer and the Party Chief, the survey crew members
will assume the following responsibilities:

. Perform basic calculations to support construction staking.
. Maintain continuous communication with Party Chiefs and office personnel.
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ATTACHMENT “B”

Y Begﬁg: & éi%’,)giges;" Inc.

58

July 23, 2008

Mr. Abunnasr Husain

Project Manager

San Bernardino Associated Governments
1170 W. 3@ Street, 2" Floor

Son Bernardino, CA 92410-1715

Subject:  Cost Proposal, Revised July 23, 2008
Construction Support Services
Interstate-10 / Riverside Avenve Interchange Project
Contract C08165

Dear Mr. Husain:

Please find attached revised cost proposal for construction management services for the
Interstate-10/Riverside Avenue Interchange Project, per review comments by SANBAG.

We thank you for this opportunity to serve SANBAG and look forward to working with you.

Sincerely,

Dot Beg

Deborah Berg
Chief Executive Officer

Attachments: BergCM Cost Proposal {PDF)

302 West 5" Street, Suite 210 + San Pedro, CA 90731 - Phone (310) 548-9292 + Fax (310) 548-9195
112 S. Euclid Ave, Suite 210 -+ Ontario, CA 91762 - (909) 215-2698
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| - Berg & Associates lnc.
ol Y, Your Bridgataaseﬁer Fro;ect — o

Cost Proposal
Insterstate-10 / Riverside Avenue Interchange Project

Contract C08165
Pre-Construction Hours Rate Cost
CM Personnel 8-08 thru 12-08
Proj. Manager Tom 48 169.40 $8,131.20
R.E.-SR Dave 510 163.49 $83,379.90
Ofc Engr Carlos 295 106.21 $31,331.95
Ld Rdwy Insp  Mahesh 0 $0.00
Ld Struct Insp  Rodrigo 0 A $0.00
Peak Period inspector 0 $0.00
Elect. Insp Dominic 0 . $0.00
Subtotal Pre-Construction $122,843.05
Construction 1-09 thru 6-09
Proj. Manager Tom 48 169.40 $8,131.20
R.E.-SR Dave 1000 163.49 $163,490.00
OfcEngr Carlos 1000 106.21 $106,210.00
Ld Rdwy Insp  Mahesh 1000 . 114.60 $114,600.00
Ld Struct Insp  Rodrigo 1000 © . 12354 $123,540.00
Peak Period Inspector 340 108.90 $37,026.00
Elect. Insp Dominic 510 ‘ - 114.35 $58,318.50
7-09 thru 6-10
Proj. Manager Tom 144 177.87 $25,613.28
R.E.-SR Dave 2000 171.66 $343,320.00
Ofc Engr ©  Carlos 2000 " 111.52 $223,040.00
Ld Rdwy Insp  Mahesh 2000 120.33 $240,660.00
Ld Struct Insp  Rodrigo 2000 129.72 $259,440.00
Peak Period Inspector 950 114.35 $108,632.50
Elect. Insp ~ Dominic 680 : 120.06 $81,640.80
7-10 thru 8-10
Proj. Manager Tom 16 186.76 $2,988.16
RE.-SR Dave 340 180.25 $61,285.00
Ofc Engr . Carlos 340 117.10 $39,814.00
Ld Rdwy Insp  Mahesh 340 126.35 $42,959.00
Ld Struct Insp  Rodrigo 255 136.21 $34,733.55
Peak Period Inspector 0 120.08 $0.00
Elect. Insp ~ Dominic 340 126.07 $42,863.80
Subtotal Construction $2,118,305.79
Post Construction 9-10 thru 10-10
Proj. Manager Tom 32 186.76 $5,976.32
RE.-SR Dave 340 ‘ 180.25 $61,285.00
Ofc Engr Carlos 340 117.10 $39,814.00
Ld Rdwy Insp  Mahesh 170 126.35 $21,479.50
Ld Struct Insp  Rodrigo 0 136.21 $0.00
Peak Pericd inspector 0 120.06 $0.00
Elect. Insp Dominic 0 126.07 $0.00
Subtotal Post Construction $128,554.82
Landscape Establishment 11-10 thru 6-11
RE 64 180.25 $11,536.00
7-11 thru 8-11
RE 16 180.25 $2,884.00

Total CM Labor Costs $2,384,123.66
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. Berg & Associates lnc.
Your Bridge 10 a Better Pro}ect : -

Cost Proposal (Continued)
Insterstate-10 / Riverside Avenue Interchange Project

Contract C08165
Other Direct Costs Quantity Duration Rate Cost
Vehicle Costs 18,118 hours $7.50 $135,885.00
Cell Costs 18,118 hours $0.50 $9,059.00
Cameras 3 $150.00 $450.00
Computer Equipment B 3 Estimated $7,200.00
Consumables : 24 mos $275.00 $6,600.00
Telephone 18 mos $250.00 $4,500.00
Copy Rental 18 mps $270.00 $4,860.00
Computer Services 18 mos $200:00 $3,600.00
Janitor - 18 mos $140.00 $2,520.00
Total ODCs . . $174,674.00
Subconsultant Services See Subconsultant Scope and Rates. Cost
Material Testing $379,120.00°
Suivey $397,186.00
Landscape $85,613.04
Scheduling/Claims - $62,000.00
Total Subconsultant Services $923,919.04
Total Proposed Costs $3,482,716.70

Assumptions:
1. Scope and Schedule shall be per SANBAG's RFP.
2. No overtime, weekend work, night work or other special schedules or expertise have been
included. ‘
3. Upon start of constructlon designated staff shall work a-continuous schedule.
Delays or inclement weather shall not be considered downtime for CM.
4. Additional contract time may result in additional CM time and/or hourly charges.
5. Office space, utilities and security to be provided by others.

Page 2 of 2
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~ Berg & Associates Enc.
% Your Bridge to a Better PIOJEct e

-

Schedule of Rates
Effective July 1, 2008 through June 30, 2011

Base Rate Overhead Fee Billing Rate Base Rate Biling Rate Base Rate Billing Rate

thru June 30, 2009 thru June 30, 2010 thru June 30, 2011
Project Manager 70.00 220 1.10 169.40 73.50 177.87 77.18 186.76
Resident Engineer/ Struc Rep 67.56 220 110 163.49 70.93 171.66 74.48 180.25
Office Engineer 43.88 220 1.10 106.21 46.08 111.52 48.39 117.10
Lead Roadway inpsector 47.36 220 110 114.60 49.72 120.33 52.21 126.35
Lead Structural Inspector 51.05 220 110 123.54 53.60 129.72 56.28 136.21
Electrical inspector 47.25 220 1.10 114.35 49.61 120.06 52.09 126.07

Peak Inspector 4500 220 1.10 108.90 47.25 114.35 4961 120.06

Notes

1. Billing Rates include OH @ 120%, Fee @ 10%, and 5% COLA effective July 1st annually.

2. Overtime, holiday, and weekend work premiums applied to hourly classifications per prevailing
wage determinations.

3. Rates are based upon continuous uninterrupted approved work schedule from start of construction.
Once construction begins no time lapse or non-work days due to rain or delays.

Other Direct Costs
Vehicle monthly $1,275 or $7.50 per hour
Cell Phone monthly $75 or $.75 per hour

Consumables billed at cost with no markup.

302 West 5t Street, Suite 210 - San Pedro, CA 90731 - Phone {310) 548-3202 - Fax {310) 548-9195
112 S. Euclid Ave, Suite 210 « Ontario, CA 91762 -~ (909) 215-2698
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San Bernardino Associated Governments

| Governments |
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together : Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

#San Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
eSan Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action

AGENDA ITEM: 8

Date: August 14 , 2008

Subject. Amendment No. 4 to SANBAG Contract No. 02-019 with LSA
Associates, Inc for On-Call Environmental Services for SR-210, Segments
10 & 11.

Recommendation:” 1. Approve Amendment No. 4 to Contract No. 02-019 with LSA
Associates, Inc. increasing the contract amount by $100,000 to fully fund
the remaining SR-210 scope of work items and provide professional
services associated with the preliminary investigation of environmental
mitigation properties for future SANBAG projects.

2. Approve Budget Amendment to the Fiscal Year 2008/2009 budget
increasing revenues and expenditures in the amount of $100,000.

Background: This action is an amendment to a current consultant services contract.
In September 2001, following a competitive selection process, the
SANBAG Board of Directors approved a professional services agreement
with LSA Associates to provide on-call environmental services for the SR
210 Segments 10 & 11. The scope of work for the original agreement was
to provide on-call, or task order, assistance as needed in securing all
required streambed permits, providing support for obtaining all
environmental clearances for the State Street storm drain which outlets

Approved
Major Projects Committee

Date: __August 14, 2008
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

mpc0808e-ge.docx

Attachment: A0201904.docx
CN 02-019-04



Major Agenda Item
August 14, 2008
Page 2

mpc0808e-ge.docx

into Lytle Creek, performing environmental mitigation services during
construction including all required species and rare plant surveys,
providing environmental clearances as may be required to address design
changes that occurred after the Record of Decision (ROD), and such
assistance with environmental services as may be required for segments 8
and 9 (managed by Caltrans). This work has been completed with the
exception of ongoing On-Call support.

The scope of work for Amendment No. 1 addressed conditions in the
United States Fish and Wildlife Service (USFWS) final Biological
Opinion requesting SANBAG and Caltrans to make a concerted effort to
trap the San Bernardino Kangaroo Rat (SBKR) inhabiting the SR 210
project area around Lytle Creek and relocate them to adjacent habitat. This
work has been completed.

The scope of work for Amendment No. 2 addressed the final two projects
of the SR 210 Freeway construction which include the high-speed freeway
connectors, improvements to 27" Street and other local street
improvements (collectively known as “Contract 3”) and the addition of on
and off ramps on SR 210 at Pepper Avenue in Rialto. These improvements
have not been environmentally cleared by the Federal Highway
Administration (FHWA) thus requiring preparation of two Environmental
Reevaluations (ER). The “Contract 3” ER is completed and approved and

the Pepper Avenue ramps, following investigation appear to not require an
ER.

The scope of work for Amendment No. 3 responded to requirements of
both the USFWS and the California Department of Fish and Game to trap
and relocate SBKR in area where the State Street Storm Drain is being
constructed where the storm drain outlets into Lytle Creek. The primary
element of this amendment addressed a requirement to “restore” SBKR
habitat in the area impacted by construction of the State Street Storm
Drain and channel. There were also several smaller tasks including
paleontological resources monitoring and a nesting bird survey. The
biological aspect of this wotk was completed and the habitat restoration is
ongoing and is scheduled to be complete in October 2011.

The scope of work for this Amendment No. 4 includes environmental
permitting for SR 210 “Contract 3”, preliminary investigation of
environmental mitigation property associated with future SANBAG
projects and various On-Call work items including but not limited to;

Attachment: A0201904.docx
CN 02-019-04
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Major Agenda Item
August 14, 2008
Page 3

Financial Impact:

Reviewed By:

Responsible Staff:

mpc0808e-gc.docx

Native American remains monitoring in around Lytle Creek, hazardous
materials investigations around Pepper Avenue, additional biological
surveys, modifications to mitigation monitoring plans and a myriad of
other needed work tasks.

It should be noted that at the August 2008 Major Projects Committee
Meeting, SANBAG Staff is presenting a recommendation to release a
Request for Qualification (RFQ) for “On-Call” Environmental services.

This action is not consistant with the FY 08/09 budget and will require a
budget amendment of $100,000.

This item will be reviewed by the Major Projects Committee on August14,
2008. SANBAG Counsel has reviewed and approved this agreement as to
form. Finance has reviewed and approved the Contract Summary Sheet.

Garry Cohoe, Director of Freeway Construction

Attachment: A0201904.docx
CN 02-019-04
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SANBAG Contract No. 02-019-04
by and between
San Bernardino Governments
and
LSA Associates, Inc
for
On Call Environmental Services for SR-210, Segments 10 & 11

X Payable Vendor Contract # Retention: 3 Original
(] Receivable Vendor ID OvYes____% [ONo | X Amendment
Notes:
. Previous Amendments Total: $ 458,000

Original Contract $ 350,000 Previous Amendments Contingency Total: $

Current Amendment: $ 100,000
Contingency Amount:  $ _____ .

Current Amendment Contingency: $

Contingency Amount requires specific authorization by Task Manager prior to release.

Contract TOTAL 9 | $ 908,000

¥ Please include funding allocation for the original contract or the amendment.

Task Cost Code Funding Sources Grant 1D Amounts
824 5553 Meas. | VallyMaj. Proj. _ $ 100,000
N N - — $_
N —_— _— S $
$
Original Board Approved Contract Date:  9/5/01 Contract Start: 9/5/01 Contract End: 9/5/09
New Amend. Approval (Board) Date: 9/3/08 Amend. Start: 9/3/08 Amend. End: 9/5/09

If this is a multi-year contracttamendment, please allocate budget authority among approved
budget authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: 08/09 Future Fiscal Year(s) -
Authority > $ 100,000 Unbudgeted Obligation =& | $

Is this consistent with the adopted budget? (JYes XNo
If yes, which Task includes budget authority?
If no, has the budget amendment been submitted? [ ]Yes X No

Please mark an “X” next to all that apply:
[ Intergovernmental X Private ] Non-Local (] Local (] Partly Local

Disadvantaged Business Enterprise: COONo UYes_ %
/ag@Manager #rry Cohoe Contracy@’a/nager A )t¢)|'( ;Ié/
/M/(//W 508 _ABI7 S D OShp g

{ T'é Ar/&g}w// / /; /ﬂ )/ ontr%tﬁanager Slén{ ture Date

Chief Financial Officer Signature Date

A0201904.docx
TN 824
CN 02-019-04
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AMENDMENT NO. 4
AGREEMENT BETWEEN

SAN BERNARDINO ASSOCIATED GOVERNMENTS/
SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY

AND
LSA Associates, Inc.
FOR

On Call Environmental Services for SR-210 (SR-30) Segments 10 & 11

This AMENDMENT No. 4 to SANBAG CONTRACT NO. 02-019 entered into this 3rd day of
September 2008, by the firm LSA Associates, Inc. (hereafter called CONSULTANT) and San
Bernardino Associated Governments/San Bernardino County Transportation Authority (hereafter
called SANBAG):

WITNESSETH:

WHEREAS, SANBAG, under Contract No. 02-019, engaged the services of CONSULTANT to
provide on call environmental services for the SR-210 (SR-30), Segments 10 & 11; and

WHEREAS, due to ongoing SANBAG needs, the parties desire to amend the aforesaid contract
to increase the total compensation to CONSULTANT.

NOW THEREFORE, the parties hereto do mutually agree to amend Contract No. 02-019 as
follows:

1. Under Article 3, Contract Price and Cost Principles, subdivision 3.2 shall be amended to
read as follows:

3.2. The total cost shall not exceed $908,000.

Except as amended by this amendment, all other provisions of Contract No. 02-019 shall remain
in full force and effect.

Authorizing signatures are on the following page:

A0201904.docx Page 1 0of2
TN 824
CN 02-019-04
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IN WITNESS THEREOF, the authorized parties have below signed

LSA Associates, Inc.

By:

Rob McCann
President

Date:

A0201904.docx
TN 824
CN 02-019-04
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San Bernardino Associated Governments

By:

Gary C. Ovitt, President
SANBAG Board of Directors

Date:

Approved as to Form:

By:

Jean-Rene Basle
SANBAG Counsel
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San Bernardino Associated Governments

| Governments |
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
_ Web: www.sanbag.ca.gov MEASURE 1

eSan Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
eSan Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action
AGENDA ITEM: 9

Date: August 14, 2008

Subject. Amendment No. 1 to Cooperative Agreement (Contract C07085) for
Construction of Ramona Avenue/UPRR Grade Separation Project in the City
of Montclair

Recommendation:’ Approve Amendment No. 1 to Cooperative Agreement (Contract C07085)
between SANBAG and the City of Montclair for Construction of Ramona
Avenue/UPRR Grade Separation Project

Background: This is an amendment to an existing Cooperative Agreement (Contract
C07085). On December 6, 2006, the Board approved the subject
Cooperative Agreement (C07085) between SANBAG and the City of
Montclair where SANBAG agreed to manage the construction phase of the
Ramona Avenue/UPRR Grade Separation project which includes advertise,
award, and administer (AAA) the construction contract and procure
construction management services to facilitate construction of the project.
The City agreed to reimburse SANBAG for all cost associated with the
project with the exception of SANBAG staff.

On March 7, 2007, the Board awarded Contract No. C07088 to Caltrop for
construction = management services for the subject project.

Approved
Major Projects Committee

Date: ___August 14, 2008

Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:
MPC0808f-gb.docx
Attachments:

C07085-01.docx
C07085-01 Attachment “A”.pdf
87209000
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MPC0808f-gb.docx
Attachments:
C07085-01.docx

On July 2, 2008, the Board awarded Contract No. C08004 to Riverside
Construction Company, Inc. for construction of the subject project.

The City of Montclair and SANBAG mutually agreed to amend Cooperative
Agreement (C07085) to update the City’s construction phase financial
obligation pursuant to the contracts awarded for the construction of the
subject project, to update the funding sources and their respective amounts,
and to extend the duration of the agreement. In addition, the cooperative
agreement language was modified to explicitly indicate the City is 100%
financially responsible for Contracts C0O7088 and C08004, including 100% of
any additional amounts approved by SANBAG for the construction
management consultant and the construction contractor for costs and services
provided to the subject project.

This item is consistent with the 2008/2009 SANBAG Budget. The funding
source is the City of Montclair (Grant ID 0717). TN 872E7085

This item will be reviewed by the Major Projects Committee on
August 14, 2008. Counsel has reviewed and approved this Amendment as to
form. Finance has reviewed and approved the Contract Summary Sheet.

Garry Cohoe, Director of Freeway Construction

C07085-01 Attachment “A”.pdf

87209000
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SANBAG Contract No. C07085-01
by and between

San Bernardino County Transportation Authority
and

City of Montclair
for the

Construction of Ramona Avenue/UPRR Grade Separation Project

(] Payable Vendor Contract# TBD Retention: ] Original
X Receivable Vendor iD Mont Ci O Yes % X No Amendment
Notes:
- Previous Amendments Total: $0
Original Contract $16.571.000 Previous Amendments Contingency Total: $0
Current Amendment: $ (4,807.137.31)
Contingency Amount:.  $0
Current Amendment Contingency: $__
Contingency Amount requires specific authorization by Task Manager prior to release. .
Contract TOTAL = $ 11.763.862.69
¥ Please include funding allocation for the original contract or the amendment.
Task Cost Code Funding Sources Grant iD Amounts
872E7085 . 5554 City of Montclair o717 $ 11.763,862.69
- S S — $____
R - - —_— $____
‘ $
Original Board Approved Contract Date:  12/6/06 Contract Start: 12/6/06  Contract End: 6/30/09
New Amend. Approval (Board) Date: 9/3/08 Amend. Start. 9/3/08 Amend. End: 6/30/10

If this is a multi-year contract/amendment, please allocate budget authority among approved
budget authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: 08/09 Future Fiscal Year(s) —
Authority > $ 11.000.000 Unbudgeted Obligation = | $ 763,862.69

Is this consistent with the adopted budget? [XYes [JNo
If yes, which Task includes budget authority? 87209000
he budget amendment been submitted? CYes LN

Please mark an “X” next to all that apply:
[ Intergovernmental O private [ Non-Local IZ Local [J Partly Local

Disadvantaged Business Enterprise: )XINo  [_JYes

}aﬁﬂ Manager, Garry Cohoe | Con;;?ct Manager ilbert
I/ 1o ol e Aot %_7% %

fl' k ger, 2 nature lﬁrfé‘ﬁ%h% Datca/ Contract Manager Signature

A

Chief Financial Officer Signature Date

¢07085-01css.docx
CN c07085
TN 87209000
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Cooperative Agreement
Contract No. C07085-01
AMENDMENT NO. 1
COOPERATIVE AGREEMENT (CONTRACT NO. C07085-01)
BETWEEN
SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY
AND
THE CITY OF MONTCLAIR

FOR
THE CONSTRUCTION OF RAMONA AVENUE/UPRR GRADE SEPARATION PROJECT
This AMENDMENT No. 1 to Contract No. C07085 is entered into on the day of 2008,

by and between San Bernardino County Transportation Authority, hereinafter referred to as

“AUTHORITY”, and the City of Montclair, hereinafter referred to as “CITY”, and sometimes
collectively hereinafter referred to as “PARTIES”.

WITNESSETH

WHEREAS, AUTHORITY and the CITY, under Contract C07085, agreed to their respective tasks, roles,
and responsibilities as defined in said contract for the construction of the Ramona Avenue/UPRR Grade
Separation project, hereinafter referred to as “PROJECT™; and,

WHEREAS, the PARTIES desire to amend the aforesaid contract to update the CITY’s construction
phase financial obligation pursuant to the contracts awarded for the construction of the PROJECT, to
update the funding sources and their respective amounts, and to extend the duration of the aforesaid
confract; '

NOW THEREFORE, the PARTIES hereto do mutually agree to amend Contract No. C07085 as follows:

1. Delete the language contained in Paragraph 20 and replace it with the following:
Except for the indemnification provisions contained in Paragraph 18 and Paragraph 19, this
Agreement will be considered terminated upon either the completion of the PROJECT or June 30,
2010, whichever is later.

2. Delete the language contained in Paragraph 12 and replace it with the following:
AUTHORITY awarded the construction management consultant contract for the PROJECT to
CALTROP in the amount of $2,215,854.69 (C07088) and the construction contract for the
PROJECT to Riverside Construction in the amount of $9,548,008.00 (C08004). The CITY is
financially responsible for 100% of these amounts ($11,763,862.69) and 100% of any additional
amounts approved by AUTHORITY for the construction management consultant and the
construction contractor for costs and services provided to the PROJECT.

CITY shall reimburse AUTHORITY on a monthly basis for the invoiced amounts due to the
construction management consultant and the construction contractor. CITY agrees to pay
AUTHORITY’s invoice within 30 days of receipt of invoice.

¢07085-01.docx
TN 87209000
CN C07085-01 157 Page 1 of 3



Cooperative Agreement
Contract No. C07085-01

3. Delete the language in Paragraph 14 and replace it with the following:
The CITY shall fund the construction management (C07088) and construction (C08004)
contracts by utilizing the funding sources and their respective amounts identified in the attached
Finance Letter, dated July 1, 2008 (Attachment “A”). The CITY will obligate all funds for the
construction phase of the PROJECT.

4. Except as amended by this amendment, all other provisions of Contract No. C07085 remain in
full force and effect.

¢07085-01.docx

TN 87209000
ON CN7085-01 1cn Page 2 of 3



Cooperative Agreement
Contract No. C07085-01

IN WITNESS THEREQOF, the authorized PARTIES have below signed:

CITY OF MONTCILAIR
By: _
Lee C. McDougal
City Manager
Date:
Attest: ___
Donna Jackson
City Clerk
Date:
APPROVED AS TO FORM:
By:
Diane Robbins
City Attorney

¢07085-01.docx
TN 87209000

AT AnmAOE N

1RQ

SAN BERNARDINO COUNTY
TRANSPORTATION AUTHORITY

By:
Gary C. Ovitt
President, Board of Directors
Date:
Attest:
Vicki Watson
Board Secretary
Date:
APPROVED AS TO FORM:
By: »
Jean-Rene Basle
SANBAG Counsel
Date:

MNrnrma 2 82
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San Bernardino Associated Governments

| Governments |
SAN BAG 1170 W. 3rd Street, 2nd FI, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov ' MEASURE I

San Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
eSan Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Action

AGENDA ITEM: 10

Date: August 14, 2008

Subject: Amendment No. 1 to Contract C08135 with URS Corporation DBA, URS
Corporation Americas for the Valley Blvd/BNSF Grade Separation Project

Recommendation:” 1. Approve Amendment No. 1 to Contract C08135 with URS Corporation
DBA, URS Corporation Americas increasing the contract total amount from
$681,137.82 to $800,342.07.

2. Approve budget increase for fiscal year 2008/2009 to Task 87309000 for
the Valley Blvd/BNSF Grade Separation project in the amount of $120,000.

Background: This is an amendment to an existing contract. On June 4, 2008, the Board
approved the subject contract with URS Corporation DBA, URS Corporation
Americas for Project Approval and Environmental Documentation (PA&ED)
services for the Valley Blvd/BNSF Grade Separation project. The Valley
BIvd/BNSF Grade Separation project is a Trade Corridors Improvement
Funds (TCIF) project, and by California Transportation Commission (CTC)
action on April 10, 2008, the project is eligible to receive up to $7,658,000 of
TCI funds for construction.

Approved
Major Projects Committee

Date: __August 14, 2008

Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:
'mpc0808g-gb.docx
Attachments:
C08135-01.doc
C08135-01 sos.doc

C08135-01 Attachment A.pdf
87309000
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Major Projects Agenda Item

August 14, 2008
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Financial Impact.

Reviewed By:

Responsible Staff:

mpc0808g-gb.docx
Attachments:
C08135-01.doc
C08135-01 sos.doc

Following Board approval of the subject contract in June 2008, the CTC, as
the administrative agency responsible for adopting TCIF guidelines,
mandated that all TCIF projects enter into a Project Baseline agreement. The
purpose of the Project Baseline Agreement is to document the project cost,
schedule, scope and benefits of the project and shall be executed by and
between the CTC, Caltrans, and the Sponsoring Agency of the project.

As a result of this mandate, it became necessary to prepare a Project Study
Report (PSR) for inclusion with the Project Baseline Agreement. The PSR
shall substantiate the project cost, schedule, scope and benefits of the project.
If a PSR is not prepared for inclusion with the Project Baseline Agreement,
the project risks the loss of TCIF funds pursuant to the TCIF guidelines
adopted November 2007, which states the CTC may delete a project for
which no Project Baseline Agreement is executed. A Project Baseline
Agreement without a PSR may be deemed unexecuteable.

Therefore to maintain TCIF eligibility, staff recommends the approval of the
subject amendment to amend the scope of services of contract C08135 to
include the preparation of a Project Study Report or equivalent as detailed in
the Amendment Scope of Services. The cost negotiated for this amendment
is consistent with the necessary services to prepare a Project Study Report.

1. Amendment No. 1 to Contract C08135: Increase the Board authorized,
contract amount from $681,137.82 to $800,342.07, an increase of
$119,204.25 (TN 873E8135). The funds for this amendment are contingent
on the approval of the subsequent fiscal budget -increase. The funding
sources are Measure I MVP and the City of Colton.

2. This recommendation is not consistent with the fiscal year 2008/2009
budget. The budget for fiscal year 2008/2009 Task 87309000 will be
increased by $120,000.

This item will be reviewed by the Major Projects Committee on
August 14, 2008. Counsel has reviewed and approved this Amendment as to

form. Finance has reviewed and approved the Contract Summary Sheet.

Garry Cohoe, Director of Freeway Construction

C08135-01 Attachment A.pdf

87309000
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SANBAG Contract No. C08135-01
by and between
San Bernardino County Transportation Authority
and
URS Corporation DBA, URS Corporation Americas

for
Project Approval and Envwonmental Documentation Servnces

] Payable Vendor Contract # TBD Retention: ] Original

[ Receivable Vendor ID URSC O Yes % K No | [X] Amendment
Notes:
o Previous Amendments Total: $0

Original Contract $618.216.20 Previous Amendments Contingency Total: $0

Current Amendment: $ 108,367.50
Contingency Amount.  $61,921.62 .

Current Amendment Contingency: $ 10.836.75
Contingency Amount requires specific authorization by Task Manager prior to release.

Contract TOTAL = $ 800,342.07
¥ Please include funding allocation for the original contract or the amendment.
Task Cost Code Funding Sources Grant ID Amounts
873E8135 5554 Measure | 1300 $ 95.840.22
873E8135 5554 City of Colton 08161 $ 23,364.03
—_ — - - $
$

Original Board Approved Contract Date:  6/4/08 Contract Start: 6/4/08 Contract End: 6/3/09
New Amend. Approval (Board) Date: 9/3/108 Amend. Start: 9/3/08 Amend. End: 6/3/09

If this is a multi-year contract/amendment, please allocate budget authority among approved
budget authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: 08/09 Future Fiscal Year(s) —
Authority 2 $ 119.204.25 Unbudgeted Obligation 2 | $0

Is this consistent with the adopted budget? [JYes  XINo
If yes, which Task includes budget authornty”
If no, has the budget

Please mark an “X” next to all that apply:
] Intergovernmental (O Private ] Non-Local X Local ] Partly Local

Disaﬁntaged Buginess Enterprise: N0 [JYes___%

Tg;k Manager ¢'a}ry Cohoe Con;;g,et Manager: Gilbert Betancourt
HRaudd A b 815103 ﬁﬁ// g é”/f/ﬂ
T ger g«ature D Contract Manager Signature
fa >— /3(7/ 2%
inancial Officer Signature Date

C08135-01css.docx
CN c08135
TN 87309000
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PA&ED Services, Valley Blvd/BNSF Grade Separation
Contract No. C08135-01

AMENDMENT NO. 1
CONTRACT NO. C08135
AGREEMENT BETWEEN

~ SAN BERNARDINO ASSOCIATED GOVERNMENTS/
SAN BERNARDINO COUNTY TRANSPORTATION AUTHORITY

AND

URS Corporation DBA, URS Corporation Americas

This AMENDMENT No. 1 to SANBAG Contract No. C08135 entered into this 3rd day of
September, 2008, by the firm of URS Corporation DBA, URS Corporation Americas, hereafier
referred to as CONSULTANT, and the San Bernardino Associated Governments/San Bernardino
County Transportation Authority, hereafter referred to as AUTHORITY, collectively hereafter
referred to as PARTIES:

WITNESSETH

WHEREAS, SANBAG under Contract C08135 has engaged the services of CONSULTANT to
provide Project Approval and Environmental Documentation Services for the Valley
Boulevard/Burlington Northern Santa Fe Grade Separation Project in the City of Colton, hereafter
referred to as the PROJECT; and,

WHEREAS, the PARTIES desire to amend the aforesaid contract to revise the scope of work, and
increase the not-to-exceed amount.

NOW THEREFORE, the parties hereto do mutually agree to amend Contract No. C08135 as
follows:

1. The contract scope of services is hereby amended to include the work described in
Attachment “A” of this Amendment which is hereby incorporated into the Agreement.

2. The not-to-exceed cost of Contract No. C08135 shall be increased by $108,367.50 for a not-
to-exceed total contract amount of $727,583.70. The costs shall include all work performed
by subconsultants, and all overhead costs, other direct costs, and fee for CONSULTANT and
subconsultants, as detailed in Attachment “A”.

3. Except as amended by this amendment, all other provisions of Contract No. C08135 shall
remain in full force and effect.

C08135-01.doc
TN 87309000
CN C08135-01 Page 1 of 2
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PA&ED Services, Valley Blvd/BNSF Grade Separation
Contract No. C08135-01

IN WITNESS THEREQF, the authorized parties have below signed:

SAN BERNARDINO

ASSOCIATED GOVERNMENTS/

SAN BERNARDINO COUNTY
"URS Corporation DBA, URS Corporation Americas TRANSPORTATION AUTHORITY

By: _ A By:
Gary C. Ovitt, President
SANBAG Board of Directors
-Date: Date:
Attest: _
Vicki Watson
Board Secretary
APPROVED AS TO FORM:
By:
Jean-Rene Basle
SANBAG Counsel
Date:
C08135-01.doc
TN 87309000

CN C08135-01 Page2of2
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Valley Boulevard/BNSF
" Railroad Grade Separation Project
Contract No. C08135

AMENDMENT NO. 1

ATTACHMENT “A”

Scope of Services
| For
Preparation of Project Study Report (PSR)
For the
Valley Boulevard/BNSF Grade Separation Project
In the

City of Colton, California

¢08135-01 s0s.doc
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Valley Boulevard/BNSF
Railroad Grade Separation Project
Contract No. C08135

TABLE OF CONTENTS
Task 1 Define Transportation Problem/Site Assessment
Task 2 Develop Initial Alternatives
Task 3 Analyze Alternatives
Task 4 Preliminary Environmental Evaluation
Task 5 Prepare and Approve PSR
Task 6 Meetings and Coordination
Task 7 BNSF Corridor Delivery Plan

TABLE 1 - MILESTONE SCHEDULE

c08135-01 sos.doc
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Task 1

Task 2

Task 3

Task 4

Task 5

Valley Boulevard/BNSF
Railroad Grade Separation Project
Contract No. C08135

SCOPE OF SERVICES

Define Transportation Problem/Site Assessment

CONSULTANT will compile existing and previously documented
information for the proposed project for inclusion into the PSR. URS will
then coordinate with SANBAG, the City, and BNSF to develop a Need
and Purpose statement. Acceptability of the Need and Purpose statement
will be formally documented.

Develop Initial Alternatives

CONSULTANT will develop strategies to meet the project Need and
Purpose. We will solicit input from SANBAG, the City, BNSF, and other
stakeholders. The initial effort will focus on developing plan view
geometric alternatives that address planned improvements. In addition to
meeting operational and capacity requirements, consideration will be
given to accelerating the schedule, meeting the required design standards,
meeting driver expectations, enhancing land use, minimizing cost,
construction staging, drainage impacts, right-of-way and utility impacts,
and environmental impacts.

Input solicited from the above agencies will be utilized to refine
alternatives. Viable alternatives will be confirmed and documented to be
carried forward for further analysis.

Analyze Alternatives

CONSULTANT will utilize the information and data collected in
conjunction with the input solicited from various agencies to analyze the
alternatives developed based on the project Need and Purpose identified.
The results of this alternatives analysis will be documented as part of the
project study report.

Preliminary Environmental Evaluation

It is assumed that this project is eligible for a Statutory Exemption (SE)
status and as such, CONSULTANT will tailor the preliminary
environmental evaluation discussions of the PSR towards this effort and
document this within the appropriate section of the PSR document.

Prepare and Approve PSR

CONSULTANT will prepare a draft PSR similar to that of Caltrans
format. Appropriate studies discussed previously will be attached. The
draft PSR will be submitted to SANBAG, the City, and BNSF for review
and comments. CONSULTANT will then address comments from the

¢08135-01 sos.doc
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Task 6

Task 7

Valley Boulevard/BNSF
Railroad Grade Separation Project
Contract No. C08135

draft PSR review and incorporate appropriate comments into the
document. CONSULTANT will submit the revised PSR with the
summarized comments and response form. After verification of responses
being acceptable, one final copy of the PSR will be circulated for
signature.

‘Meetings and Coordination

CONSULTANT will meet with SANBAG, the City, and BNSF at the
onset of this PSR preparation to review the scope of work, project
requirements, and confirm the agreed upon schedule and review process.
CONSULTANT will also meet with SANBAG, the City, and BNSF to
present the results of the PSR and the alternatives evaluation.
CONSULTANT will conduct all coordination necessary with various
parties involved to effectively carry forward the preparation and approval
of the PSR document.

BNSF Corridor Delivery Plan

CONSULTANT will meet with SANBAG, the City, and BNSF to review
the schedule of deliverables and materials needed for the Baseline
Agreement as part of the BNSF Corridor Delivery Plan. The materials
envisioned to be prepared as part of this effort will consist of Valley
Boulevard Project Data Sheet, an overall project schedule consisting of
various phases of the design development, concept alternative alignments,
and preliminary construction cost estimates for each viable alternative
considered. CONSULTANT will meet with BNSF, SANBAG, and the
City to present these concept alternative alignments and their respective
construction costs, as well as the overall project schedule.
CONSULTANT will coordinate with SANBAG and BNSF to obtain
estimated costs of railroad force account including flagging costs and track
and signal cost. The results of materials and data prepared as part of this
task will be reflected on the Draft and Final PSR, as appropriate.

c08135-01 sos.doc
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Valley Boulevard/BNSF
Railroad Grade Separation Project
Confract No. C08135

MILESTONE SCHEDULE
MILESTONE WEEKS after
NTP by SANBAG
Milestone 0: Notice to Proceed (NTP) to CONSULTANT 0
Milestone 1: Conceptual Layouts (alternatives alignment) 2
Milestone 2: Draft Corridor Delivery Plan Data Sheet 4
Milestone 3: Draft PSR Equivalent A 6
Milestone 4:  Final Corridor Delivery Plan & Final PSR Equivalent 1012

Milestones may only be changed by written agreement.

¢08135-01 sos.doc
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SANBAG

Working Toguther

SANBAG - VALLEY BLVD G/S URS
COST PROPOSAL

AMENDMENT NO. 1 - PREPARATION OF PSR AND BNSF CORRIDOR DELIVERY PLAN

Project Name:
Valley Blvd / BNSF Grade Separation Project Date; 7/29/2008
Consultant: URS Corporation
DIRECT LABOR Initial Hourly
Classification Range Hours Rate Total
Praoject Manager (PM) . 5 @ _$% 101.00 $_5.050.00
Senior Project Engineer (SPE) 70-76 220 @ $ 73.00 $_16,060.00
Senior Env Planner (SEP) 60-66 8 @ $ 63.00 $  504.00
Projsct Eng/Sr Scientist (PE/SS) 40 - 48 186 @ _$ 44.00 $ 8,184.00
Env Planner/Scientist (EP/S) 30- 38 0@ $ 34.00 $ -
Design Engineer {DE) 25-31 126 @ _§ 28.00 $ 3,528.00
Senior CADD/Technician (SCAD) 22-30 20@.8 26.00 $  520.00
CADD Technician (CAD) 18-26 162 @ 3 22.00 $ 3,564.00
Clerical (CLR) 16-24 8 @_8 20.00 $  360.00
@_s - $ -
@_$ - $ -

Subtotal Direct Labor Costs $__37,770.00

Anticipated Salary Increases (5%) ] -

Total Direct Labor Costs (DLC) $ 37,770.00
FRINGE BENEFITS Rate Total
AND INDIRECT COSTS 150 % _$ 56,655.00

Total Fringe Benefits (FB) $  56,655.00
FEE (PROFIT) Rate Total

10 % _$ 944250 .

Fes (DLC+FB+IC) $ 9,442.50
OTHER DIRECT COSTS
1. Reproduction _$ 220000
2. Plotting $ 60000
3. Transportation/Travel $__1,200.00
4, Postage / Shipping / Phone / Fax $ 200.00
5. Misc $ 300.00

Total Other Diract Costs _$ 450000
SUBCONTRACTOR COSTS
Psomas
Tatsumi & Partners
Arellano & Associates s

TOTAL COST

$ 108,367.50

1of2
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| Governments |
SAN BAG 1170 W. 3rd Street, 2nd Fl, San Bernardino, CA 92410

Working Together Phone: (909) 884-8276 Fax: (909) 885-4407 TRANSPORTATION
Web: www.sanbag.ca.gov MEASURE I

»San Bernardino County Transportation Commission eSan Bernardino County Transportation Authority
»San Bernardino County Congestion Management Agency eService Authority for Freeway Emergencies

Minute Act_ion

AGENDA ITEM: 11

Date: August 14, 2008
Subject: Future SANBAG Major Freeway and Interchange Project environmental habitat
mitigation.

Recommendation:” Receive update on the negotiations to acquire 199 acres of Alluvial Fan Scrub
property (San Bernardino Kangaroo Rat habitat) in the vicinity of Lytle Creek.

Background: As part of required environmental mitigation, SANBAG is required to acquire
mitigation lands to compensate for various biological impacts due to project
construction activities. Previous acquisitions have included the Etiwanda
Preserve, an acquisition that was used to offset habitat loss due to Route 210
construction.

An initial review of proposed Measure I 2010-2040 projects has determined that
as much as 200 acres of San Bernardino Kangaroo Rat habitat may be impacted
and will require mitigation. The acquisition of environmental mitigation property
prior to obtaining project specific resource agency permits would greatly enhance
the timely delivery of the new Measure projects. Resource agencies, such as
United States Fish and Wildlife (USFWS), have shown a preference of having
large contiguous parcels of mitigation land established for impacts of many
projects versus small noncontiguous parcels serving individual projects.
Additionally, costs related to the acquisition of mitigation properties rises as the
availability of mitigation bank lands diminish and suitable habitat for entitlement
becomes more difficult to obtain. Mitigation bank properties that were once
$35,000 to $50,000 per acre are now over $120,000, and since new mitigation

Approved
Major Projects Committee

Date: August 14, 2008
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

mpc0808g-ge.docx
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banks are not currently in the process of being entitled, the per acre credit cost
will likely continue to escalate.

In early 2007, SANBAG was contacted by a representative of a partnership that
owns land which potentially could satisfy future SANBAG mitigation obligations.
Therefore, SANBAG has an opportunity to purchase a large parcel of potential
mitigation land that the USFWS may accept in protecting as habitat. The property
in discussion is 199 acres of potential prime habitat located north of Highland
Avenue along the western bank of Lytle Creek, abutting the existing Cajon Creek
mitigation bank. The potential benefits to SANBAG associated with the
acquisition of the property include; a lower per acre cost for mitigation property, a
hedge against future price increases, a favorable mitigation offset ratio as may be
required by resource agencies and the potential to sell excess property at a price
higher than acquisition cost.

At the October 2007 meeting, the Board authorized staff to commence discussions
on purchasing the property. Since receiving this authorization, staff has had
continued discussions with the property owners’ representative, has met with the
USFWS on the process that needs to be undertaken to protect the interest of all
parties and biological surveys have been completed on the property. The
following is a summary of the actions that have occurred.

e The biological surveys have substantiated the high quality of the habitat.
A GIS map showing the Measure I 2010-2040 projects have been supplied
to USFWS so they can determine the species that may be impacted.

o USFWS staff and SANBAG’s environmental consultant have visited the
project areas to make an initial assessment of the value of the habitat.

e SANBAG staff has met with USFWS staff to reach a determination on the
best process to obtain habitat entitlements on the subject property.

e A letter documenting SANBAG’s interest in acquiring the subject
property was sent to the property owners’ representative.

A meeting with the property owners’ representative and USFWS has been
arranged to further define the steps that need to be accomplished to obtain
mitigation entitlement for the subject property. As part of obtaining the
entitlement and prior to purchasing the property, SANBAG and USFWS need to
agree on the number of acres of mitigation land required to offset an acre of
habitat impacted by projects. USFWS is open to having an understanding on the
mitigation ratio as part of the negotiations.

The subject property looks promising as mitigation habitat and all parties are

interested in making the entitlement a success. SANBAG Staff will provide a
further update once the steps to obtain the entitlement have been established and a
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schedule has been developed that includes when SANBAG will need to make a
financial commitment.

Financial Impact.  This item has no impact on the adopted budget.

Reviewed By: This item will be reviewed by the Major Projects Committee on August 14, 2008.

Responsible Staff:  Garry Cohoe, Director of Freeway Construction

mpc0808g-ge.docx
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Minute Action

AGENDA ITEM: 12

Date: August 14, 2008
Subject: Overview and update on the I-10 and Tippecanoe/Anderson Avenue Interchange
project.

Recommendation:  Receive project overview and update on I-10 and Tippecanoe/Anderson Avenue
Interchange project.

Background: In August 2003 the SANBAG board authorized contract 04-016 for Project
Approval/Environmental Document (PA/ED) services. Subsequent to contract
authorization the Project Development Team (PDT) in conjunction with FHWA,
Caltrans and project stakeholders committed to a unique project execution
approach. This unique approach was to pursue a single design concept in the
PA/ED from over twenty studied concepts. The single concept approach was
taken with the anticipation of gaining project execution efficiencies. The benefits
of this approach may well be realized in final design as the geometry for the
project will have been approved by Caltrans at this early stage (PA/ED). The
preliminary layout of the proposed interchange reconfiguration and the status of
the project will be presented at the meeting.

Financial Impact:  There is no financial impact associated with this item.
Reviewed By: This will be presented at the Major Projects Committee on Ausust 14, 2008.

Responsible Staff:  Garry Cohoe, Director of Freeway Construction

*

Approved
Major Projects Committee

Date: August 14, 2008

Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:

MPC0808h-gc.docx
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Date:
Subject:

- *
Recommendation:

Minute Action

AGENDA ITEM: 13

August 14, 2008
Project Advancement Agreement Repayment

Adopt the following policies regarding the repayment of Measure I 2010-2040
Project Advancement Agreements for the Valley Interchange and Major Street
Programs and for the Mountain/Desert Major Local Highway Programs:

1. Overall Approach: Use the reimbursement approach contained in all
previously executed project advancement agreements (PAAs), ie. pay
reimbursements to all eligible advanced projects up to 40 percent of the
revenues allocated to the program categories from which the projects will be
funded.

2. Commitment of Available Revenues:

Valley Programs - Commit the full 40% of available revenues for each
program to the reimbursement of Project Advancement Agreements on an
annual basis, to provide additional certainty to jurisdictions regarding
reimbursement timelines. The SANBAG Board, at its discretion, may
increase the 40% apportionment level to a higher percentage, specific to each
program if the time between expenditure and reimbursement has become
greater than six years or if the other project needs for the fiscal year are less
than the remaining 60% of the pertinent program.

Mountain/Desert Subarea — The commitment percentage is to be determined
through a recommendation from the subarea committees, review and approval
of the Mountain/Desert Committee, and approval of the SANBAG Board.

mpc0808-ss.doc

Approved
Major Projects Committee
Date: August 14, 2008
Moved: Second:
In Favor: | Opposed: Abstained:
Witnessed:
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. Order of reimbursement: The order of reimbursement will be based on date

of expenditure. Specifically, the dates of consultant and contractor invoices
reflecting actual project expenditures will be used to represent the date of
expenditure. Expenditures incurred prior to April 5, 2006 (the date when the
model agreement for the Project Advancement Program was adopted by the
SANBAG Board of Directors) will not be reimbursed.

. Execution of New Project Advancement Agreements: Allow for execution

of new PAAs through January 31, 2009, with expenditures to be reimbursed
using the same criteria as existing PAAs. Reimbursement for invoices dated
prior to April 2010 (the initiation date of Measure I 2010-2040) and not
covered under a PAA cannot be guaranteed. Projects not under PAAs and
incurring expenses from April 2010 onward will be reimbursed under policies
being developed through the Strategic Plan for the respective programs.

. Quarterly Reimbursements: Reimbursements by SANBAG for eligible

expenditures will be provided on a quarterly basis. The first reimbursements
will occur in approximately July 2010, following the quarterly reconciliation
of sales tax dollars by the State.

. Project Cost to be Reimbursed:

Valley Programs - For the Valley Interchange and Major Street Programs,
SANBAG will pay up to the Measure I share of Nexus Study project cost or
Measure I share of the actual cost, whichever is less. The Measure I share
means the portion being contributed from Measure I 2010-2040 Valley
Interchange or Major Street Program funds. For new PAAs (i.e. those
executed after adoption of the policies in this agenda item), the Nexus Study
project cost will be the cost included in the version of the Nexus Study in
force at the time the first project expenditures were incurred or at the time of
the execution of the agreement, whichever is earlier. This will provide cost
equity with those projects already covered under existing PAAs.
Mountain/Desert Subareas - For the Mountain/Desert subareas, SANBAG
will pay the Major Local Highway Program portion of the project cost (i.e. the
Measure I share) negotiated on a project-by-project basis resulting from a
recommendation from the subarea committees, review and approval of the
Mountain/Desert Committee, and approval of the SANBAG Board.

. Submission of Invoices: Jurisdictions must submit to SANBAG any

reimbursable consultant and contractor invoices, or other verifiable record
documenting the magnitude and date of expenditures on the project.

. Payment of Invoices by Date of Expenditure: SANBAG staff will arrange

the PAA invoices in order of expenditure (including invoices for projects still
in progress), separately for each program and will draw a line at the point

- where cumulative expenditures (of the Measure I share of the cost) exceed the
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Board-established apportionment cap for each program for the given quarter.
The Measure I share of the cost (i.e. the proportion of the cost being funded
by the pertinent Measure I program) for all projects above the line will be
reimbursed.  All project expenditures below the line will wait for
reimbursement until the following quarter. This process of quarterly
payments will continue until all PAAs are fully repaid.

9. Inclusion in Equitable Share Calculations: For the Valley Major Street
Program, reimbursement of PAAs will be included in the equitable share

calculations maintained by SANBAG to ensure geographic equity over the life
of the Measure.

Following the passage of Measure I 2010-2040 in November 2004, several
member agencies indicated an interest in advancing shelf-ready or near-shelf-
ready freeway interchange, overcrossing, or arterial projects consistent with the
new Expenditure Plan. After several months of consideration, a strategy to
advance SANBAG Nexus Study interchange, arterial, and grade separation
projects to construction prior to 2010 was approved by the SANBAG Board in
December 2005, with the model interagency Project Advancement Agreement
approved by the Board in April 2006.

At the time the Board of Directors approved the Project Advancement Agreement
program, it was agreed that reimbursement would be pursuant to a schedule to be
determined through the Measure I 2010-2040 Strategic Plan development process.
Development of a repayment schedule would significantly affect the options
available to SANBAG in terms of “frontloading” another program (as Metrolink
was frontloaded in the current Measure I) or bonding against future Measure I
revenue. Because it was recognized that a decision to proceed with an
advancement program with a pre-determined reimbursement schedule could
foreclose Strategic Plan options otherwise available to the Board of Directors, the
Board approved the Project Advancement Agreement program and the model
interagency Project Advancement Agreement without a specific repayment
timeframe. However, several stipulations related to repayment were included in
the model agreement approved by the Board and in each agreement subsequently
signed by SANBAG and local jurisdictions. Section III.4 of each agreement
states:

“Once reimbursement is initiated in accordance with a schedule determined

through the Measure I 2010-2040 Strategic Plan, total reimbursements to all
eligible advanced projects shall not exceed 40 percent of the revenues allocated
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to the program categories from which the projects will be funded.
Reimbursement shall be provided in proportion to the share of total reimbursable
cost represented by each project. Reimbursement in full for eligible costs shall

be completed no later than receipt of final revenues generated by Measure 1
2010-2040.”

Since April 2006, the Board of Directors has approved advancement agreements
for three interchanges totaling $29 million, fifteen arterials totaling $56 million,
and one grade separation totaling $14 million. SANBAG staff has estimated that
repayment of existing advancement agreements at the maximum 40 percent level
could require 5 years for the Measure I Valley Interchange Program and 6 years
for the Major Street Program once the revenues for Measure I 2010-2040 begin
flowing in April 2010. One advancement agreement has been executed to date in
the Mountain/Desert subareas — the I-15/Ranchero Road interchange in the City
of Hesperia.

The proposed approach addresses the concept of proportionality contained in the
existing project advancement agreements, and opens the door for additional
advancement agreements for construction of Nexus Study projects in a way that
treats both existing and new agreements fairly. The basic philosophy is that the
projects that incur expenditures earlier should be reimbursed earlier, so as to
minimize the amount of time between the expenditure and reimbursement. The
policies recommended to implement this approach are restated below, followed
by a brief discussion of the background behind each.

1. Overall Approach: Use the reimbursement approach contained in all

previously executed project advancement agreements, i.e. pay reimbursements
to all eligible advanced projects up to 40 percent of the revenues allocated to
the program categories from which the projects will be funded.
Discussion: The 19 project advancement agreements already executed
contain the repayment provisions quoted above. These agreements represent
contracts between SANBAG and local jurisdictions that can be amended only
by the mutual agreement of both parties. Using the proposed approach allows
the existing agreements to be respected while implementing a set of
procedures for repayment that is equitable to all jurisdictions with PAAs and
provides a greater degree of certainty about repayment than previously
existed. There is no need to amend existing agreements under this approach.
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2. Commitment of Available Revenues:

Valley Programs - Commit the full 40% of available revenues for each
program to the reimbursement of Project Advancement Agreements on an
annual basis, to provide additional certainty to jurisdictions regarding
reimbursement timelines. The SANBAG Board, at its discretion, may
increase the 40% apportionment level to a higher percentage specific to each
program if the time between expenditure and reimbursement has become
greater than six years or if the other project needs for the fiscal year are less
than the remaining 60% of the pertinent program.

Mountain/Desert Subareas — Commitment percentage is to be determined
through a recommendation from the subarea committees, review and approval
of the Mountain/Desert Committee, and approval of the SANBAG Board.
Discussion: One of the concerns of the jurisdictions with advancement
agreements has been that there is little certainty as to when they could be
reimbursed for expenditures incurred by constructing their projects early. One
of the principal reasons for implementing the project advancement program
was that constructing projects at an early date was beneficial both to the
jurisdiction and to the Measure. One of the commitments of the jurisdictions
signing up for this program was that they would be repaid in un-inflated
dollars, regardless of when the reimbursement occurred. As indicated earlier,
the existing advancement agreements in the Valley may not be fully repaid
until 2016 even if the commitment is made to allocate the allowable 40% of
program revenues. Extending the payment date even farther into the future by
allocating less than the 40% of program revenues could be viewed as unfairly
taking advantage of the jurisdictions that executed the PAAs. Therefore staff
believes it is appropriate for the Board to make a commitment to repay the
PAAs in the Valley at the 40% level of Interchange and Major Street program
revenues. This would create an additional level of certainty as to when these
jurisdictions may be reimbursed. In the Mountain/Desert subareas, the
commitment percentage would be determined through the process of
committee deliberations stated above.

. Order of reimbursement: The order of reimbursement will be based on date

of expenditure. Specifically, the dates of consultant and contractor invoices
reflecting actual project expenditures will be used to represent the date of
expenditure. Expenditures incurred prior to April 5, 2006 (the date when the
model agreement for the Project Advancement Program was adopted by the
SANBAG Board of Directors) will not be reimbursed.

Discussion: The proposed approach uses the date of consultant and contractor
invoices as the mechanism for setting priorities for repayment of PAAs. This
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is believed to be the most equitable way to balance the obligations among all
the advancement agreements, as it minimizes the time between when each
expenditure was incurred and when it will be reimbursed. Discussion of this
approach at a workshop with staff from the jurisdictions on July 30, 2008
indicated that the date of Board approval of the model project advancement
agreement (April 5, 2006) represented an appropriate time prior to which
expenditures would not be eligible for reimbursement.

. Execution of New Project Advancement Agreements: Allow for execution

of new PAAs through January 31, 2009, with expenditures to be reimbursed
using the same criteria as existing PAAs. Reimbursement for invoices dated
prior to April 2010 (the initiation date of Measure I 2010-2040) and not
covered under a PAA cannot be guaranteed. Projects not under PAAs and
incurring expenses from April 2010 onward will be reimbursed under policies
being developed through the Strategic Plan for the respective programs.

Discussion: = SANBAG staff is aware that some jurisdictions have
constructed, or are constructing, projects on their Nexus Study project list and
would like to execute PAAs that will allow for those expenses to be
reimbursed. In February 2008 the Board approved the expansion of eligibility
for new PAAs regardless of construction schedule. However, it was
determined at the April 2008 Major Projects Committee that the execution of
new PAAs in the Valley should await the broader policy discussion in the
context of the Measure I 2010-2040 Strategic Plan. Thus, there has been a de
facto moratorium on the execution of new PAAs until such discussion occurs.
Staff recommends that execution of new PAAs be allowed until the end of
January 2009. This will allow staff to go into the budgeting process for FY
2009/2010 with an understanding of the potential obligations to PAA
repayment. It will also allow a clearly defined end to additional financial
obligations under the project advancement program. Because some
jurisdictions may want to construct other projects in advance of the
availability of Measure I dollars being available for reimbursement, staff is
expecting the need for a program similar to the PAA process to allow for this
to occur. Caltrans has an “advance construction” process that is similar to
what is contemplated here, and a transition to an advance construction
procedure could be anticipated. This would insure that jurisdictions have the
ability to recover other expenditures that are incurred prior to April 2010 but
that may not be covered under the project advancement program. However,
jurisdictions would be encouraged to execute PAAs for any Nexus Study
projects for which they anticipate expenditures prior to April 2010. The
advance construction process is expected to be discussed over the next several
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months as the Valley Intefchange and Major Street Program policies are
further developed.

. Quarterly Reimbursements: Reimbursements by SANBAG for eligible

expenditures will be provided on a quarterly basis. The first reimbursements
will occur in approximately July 2010, following the quarterly reconciliation
of sales tax dollars by the State.

Discussion: Both quarterly and annual payments of PAA invoices were
evaluated. Quarterly reimbursements for PAAs are recommended because it
minimizes the time required to receive payment (as opposed to end-of-year
payments) and is administratively more manageable than a shorter timeframe.
'The annual apportionment to PAA repayment approved by the Board will be
split into quarterly estimates as the basis for defining the availability of funds
for retmbursement for the quarter.

. Project Cost to be Reimbursed:

Valley Programs - For the Valley Interchange and Major Street Programs,
SANBAG will pay up to the Measure I share of Nexus Study project cost or
Measure I share of the actual cost, whichever is less. The Measure I share
means the portion being contributed from Measure I 2010-2040 Valley
Interchange or Major Street Program funds. For new PAAs (i.e. those
executed after adoption of the policies in this agenda item), the Nexus Study
project cost will be the cost included in the version of the Nexus Study in
force at the time the first project expenditures were incurred or at the time of
the execution of the agreement, whichever is earlier. This will provide cost
equity with those projects already covered under existing PAAs.
Mountain/Desert Subareas - For the Mountain/Desert subareas, SANBAG
will pay the Major Local Highway Program portion of the project cost (i.e. the
Measure I share) negotiated on a project-by-project basis resulting from a
recommendation from the subarea commitiees, review and approval of the
Mountain/Desert Committee, and approval of the SANBAG Board.
Discussion: The definition of the cost to be reimbursed is consistent with
existing PAAs. Because new PAAs could include projects that have already
been constructed as well as projects that have not yet been started, it is
important to execute new PAAs in a manner that does not disadvantage
holders of existing PAAs. This can be done by using the same Nexus Study
cost basis as was used by those jurisdictions that have already executed PAAs.
If, for example, projects covered under new PAAs began to incur expenses in
September 2006, the cost basis would be the Nexus Study approved by the
SANBAG Board in October 2005. The latest Nexus Study update costs
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would not be used. This creates parity between projects that were incurring
expenses within the same general timeframe, regardless of when the PAA was
executed. The basis of costs for Mountain/Desert PAAs must be handled
differently, through the process of identifying project priorities and financial
commitments in which the Mountain/Desert jurisdictions are currently
engaged. In this case, the financial commitments will likely be based on
project lists being developed by each subarea committee and the schedules
associated with those projects.

. Submission of Invoices: Jurisdictions must submit to SANBAG any

reimbursable consultant and contractor invoices, or other verifiable record
documenting the magnitude and date of expenditures on the project.
Discussion: All existing PAAs require jurisdictions to maintain
documentation on expenditures incurred so that proper project reimbursement
can be maintained. In some cases, this may mean that records need to be
retained for 8 years or more. SANBAG will notify jurisdictions when the
submission of invoices may commence, and SANBAG will maintain a
database of invoices received. It should be remembered that it is the date of
the original consultant/contractor invoice that is the controlling date, not the
date of submission of the invoice to SANBAG. If a jurisdiction no longer has
the consultant/contractor invoices available, alternate proof may be acceptable
on a case-by-case basis, but each case will need to be reviewed individually
for assurance that the claimed expenditures are eligible.

. Payment of Invoices by Date of Expenditure: SANBAG staff will arrange

the PAA invoices in order of expenditure (including invoices for projects still
in progress), separately for each program and will draw a line at the point
where cumulative expenditures (of the Measure I share of the cost) exceed the
Board-established apportionment cap for each program for the given quarter.
The Measure I share of the cost (i.e. the proportion of the cost being funded
by the pertinent program - Valley Interchange Program, Valley Major Street
Program, or Mountain/Desert Major Local Highways Program) for all projects
above the line will be reimbursed. All project expenditures below the line will
wait for reimbursement until the following quarter. This process of quarterly
payments will continue until all PAAs are fully repaid.

Discussion: SANBAG will maintain a database of local jurisdiction invoices
for each program and will sort the invoices chronologically by program. The
cumulative total of the public share of project costs will be calculated, and this
will be compared to the apportionment amount available for the quarter. All
invoices that can be accommodated within the quarterly apportionment will
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then be reimbursed. The invoice database can be shared with jurisdictions,
and an approximation can be made as to when reimbursements for invoices
may occur in subsequent quarters.

9. Inclusion in Equitable Share Calculations: For the Valley Major Street

Program, reimbursement of PAAs will be included in the equitable share
calculations maintained by SANBAG to ensure geographic equity over the life
of the Measure.
Discussion: The policy framework for the Valley Major Street Program is
still under discussion. However, it is clear that the distribution of funds on a
geographically equitable basis is a key principle regardless of which approach
is ultimately adopted. To provide assurance of an equitable distribution based
on Nexus Study Measure I share of costs, SANBAG staff will need to
maintain running calculations of expenditures incurred as related to equitable
shares per jurisdiction, with caps in place to insure that sufficient funds will be
available for those jurisdictions constructing more of their projects later in the
Measure. This recommendation acknowledges that staff will be including
expenditures under the project advancement program in the equitable share
calculations, with adjustments for the time-value of money.

“This item has 1o impact on the approved Fiscal Year 2008-2009 Budget

TN 61009000.

This item is scheduled to be reviewed by the Major Projects Committee on
April 14, 2008 and by the Mountain/Desert Committee on April 15, 2008

Steve Smith, Chief of Planning

Ryan Graham, Transportation Planning Analyst
Ty Schuiling, Director of Planning and Programming
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AB
ACE
ACT
ADA
APTA
AQMP
ATMIS
BAT
CAC
CALACT
CALCOG
CALSAFE
CALTRANS
CARB
CEQA
CHP
CMAQ
CMP
CNG
COoG
CSAC
CTA
CTAA
CTC
CTC
CTP
DMO
DOT
E&H
EIR

EIS
EPA
ETC
FEIS
FHWA
FSP
FTA
FTIP
GFOA
GIS
HOV
ICMA
ICTC
IEEP
ISTEA
PATIP
ITS
IVDA
JARC
LACMTA
LNG
LTF
MAGLEV
MARTA
MBTA
MDAB
MDAQMD
MIS
MOuU

SANBAG Acronym List

Assembly Bill

Alameda Corridor East

Association for Commuter Transportation

Americans with Disabilities Act

American Public Transportation Association

Air Quality Management Plan

Advanced Transportation Management Information Systems
Barstow Area Transit

Call Answering Center

California Association for Coordination Transportation
California Association of Councils of Governments
California Committee for Service Authorities for Freeway Emergencies
California Department of Transportation

California Air Resources Board

California Environmental Quality Act

California Highway Patrol

Congestion Mitigation and Air Quality

Congestion Management Program

Compressed Natural Gas

Council of Governments

California State Association of Counties

California Transit Association

Community Transportation Association of America
California Transportation Commission .

County Transportation Commission

Comprehensive Transportation Plan

Data Management Office

Department of Transportation

Elderly and Handicapped

Environmental Impact Report

Environmental Impact Statement

United States Environmental Protection Agency
Employee Transportation Coordinator

Final Environmental Impact Statement

Federal Highway Administration

Freeway Service Patrol

Federal Transit Administration _
Federal Transportation Improvement Program
Government Finance Officers Association
Geographic Information Systems

High-Occupancy Vehicle

International City/County Management Association
Interstate Clean Transportation Corridor

Inland Empire Economic Partnership

Intermodal Surface Transportation Efficiency Act of 1991
Interregional Transportation Improvement Program
Intelligent Transportation Systems

Inland Valley Development Agency

Job Access Reverse Commute ,
Los Angeles County Metropolitan Transportation Authority
Liquefied Natural Gas

Local Transportation Funds

Magnetic Levitation

Mountain Area Regional Transportation Authority
Morongo Basin Transit Authority

Mojave Desert Air Basin '

Mojave Desert Air Quality Management District
Major Investment Study

Memorandum of Understanding

1of2
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MPO
MSRC
MTP
NAT
OA
OCTA
owP
PA&ED
PASTACC
PDT
PPM
PSR
PTA
PVEA
RCTC
RDA
RFP
RIP
ROD
RTAC
RTIP
RTP
RTPA
SB
SAFE
SANBAG
SCAB
SCAG
SCAQMD
SCRRA
SED
SHA
SHOPP
SQV
SRTP
STAF
STIP
STP
TAC
TCM
TCRP
TDA
TEA
TEA-21
TIA
TMC
TMEE
TOC
TOPRS
TSM
USFWS
UZAs
VCTC
VWTA
WRCOG

SANBAG Acronym List

Metropolitan Planning Organization

Mobile Source Air Poilution Reduction Review Committee
Metropolitan Transportation Plan

Needles Area Transit

Obligation Authority

Orange County Transportation Authority

Overall Work Program

Project Approval and Environmental Document
Public and Specialized Transportation Advisory and Coordinating Council
Project Development Team

Planning, Programming and Monitoring Funds
Project Study Report

Public Transportation Account

Petroleum Violation Escrow Account

Riverside County Transportation Commission
Redevelopment Agency

Request for Proposal

Regional Improvement Program

Record of Decision

Regional Transportation Agencies' Coalition
Regional Transportation Improvement Program
Regional Transportation Plan

Regional Transportation Planning Agencies
Senate Bill

Service Authority for Freeway Emergencies

San Bernardino Associated Governments

South Coast Air Basin

Southern California Association of Governments
South Coast Air Quality Management District
Southern California Regional Rail Authority
Socioeconomic Data

State Highway Account

State Highway Operations and Protection Program
Single-Occupant Vehicle

Short Range Transit Plan

State Transit Assistance Funds

State Transportation Improvement Program
Surface Transportation Program

Technical Advisory Committee

Transportation Control Measure

Traffic Congestion Relief Program
Transportation Development Act

Transportation Enhancement ACthI'[IeS
Transportation Equity Act for the 21% Century
Traffic Impact Analysis

Transportation Management Center

Traffic Management and Environmentai Enhancement
Traffic Operations Center

Transit Operator Performance Reporting System
Transportation Systems Management

United States Fish and Wildlife Service
Urbanized Areas

Ventura County Transportation Commission
Victor Valley Transit Authority

Western Riverside Council of Governments
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San Bernardine Associated Govermments

| Governments |
SANBAG

Working Together

MISSION STATEMENT

To enhance the quality of life for all residents,
San Bernardino Associated Governments
(SANBAG) will:

- Improve cooperative regional planning

- Develop an accessible, efficient,
multi-modal transportation system

- Strengthen economic development
efforts

- Exert leadership in creative problem
solving

To successfully accomplish this mission,
SANBAG will foster enhanced relationships
among all of its stakeholders while adding
to the value of local governments.

Approved June 2, 1993
Reaffirmed March 6, 1996
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